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PART 1 – INVITATION FOR BIDS 

CITY OF CHEYENNE, WYOMING 
 

 

CITY OF CHEYENNE 

INVITATION FOR BIDS 

NAME OF JOB: US 30 Greenway Pump Station Replacement 

BID NUMBER: S-5-22 

 

The Governing Body of the City of Cheyenne, Wyoming (“the Governing Body”) will 

receive sealed bid proposals at the Office of the City Purchasing Agent, located in Room 309 of 

the Municipal Building at 2101 O’Neil Avenue, Cheyenne, WY 82001, until 2:00 p.m. local time 

on the 15th day of October, 2021, for the “US 30 Greenway Pump Station Replacement” 

project. 

 

At the aforementioned time and place, such bids that are received for the project shall be 

publicly opened and read aloud.  

 

The work to be performed will be in accordance with the plans and specifications on file 

in the City Purchasing Agent’s office.  Bidding documents may be downloaded online at 

https://www.cheyennecity.org/Bids-and-Proposals. 
 

An optional pre-bid meeting will be held at 9:00 AM, on Thursday, September 30, 2021, 

in Room 208 of the Municipal Building at 2101 O’Neil Ave, Cheyenne, WY. 

 

A bid guarantee in the amount of five percent (5%) of the total bid shall accompany any 

bid submitted.  See Section 8.00 of Instructions to Bidders.  The successful bidder shall furnish 

and pay for satisfactory performance and payment bonds in the amount of one hundred percent 

(100%) of the accepted bid.  See Section 19.00 of Instructions to Bidders.  

 

The City of Cheyenne (“the City”) reserves the right to reject any or all bids or to waive 

any formalities in the bidding. 

 

Prior to the award of the contract, the City may hold bids for a period not to exceed sixty 

(60) calendar days from the date of opening of bids for the purpose of reviewing the bids and 

investigating the qualifications of the bidders.  Provisions of Wyo. Stat. § 15-1-113, incorporated 

by reference, are made an express part of the Contract Documents. 

 

TJ Barttelbort 

Purchasing Division 

 

Publication Dates: September 22 & 29, 2021 

Published in: Wyoming Tribune Eagle 
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PART 2 - INSTRUCTIONS TO BIDDERS 

CITY OF CHEYENNE, WYOMING 

 

1.00 USE OF SEPARATE BID FORMS 

 

These Contract Documents include a complete set of bidding and contract forms which are 

for the convenience of bidders.  Bidders shall make proposals upon the forms furnished 

herein and pursuant to the instructions and requirements set forth herein. 

 

2.00 INTERPRETATION OF DOCUMENTS 

 

The City will not provide oral interpretations to any bidder as to the meaning of the 

Contract Documents or any part thereof.  If any person contemplating submitting a 

proposal requires interpretation or clarification regarding the meaning of any part of the 

drawings, specifications, or other portions of the contract documents, or finds discrepancies 

in or omissions from the drawings or specifications, that bidder shall submit a written 

request for interpretation, clarification, or correction thereof to the City of Cheyenne, 

hereinafter “City”.  The bidder submitting the request will be responsible for its prompt 

delivery. Questions shall be directed to the City Purchasing Manager, by e-mail at 

tbarttelbort@cheyennecity.org.   

 

Questions will be received until 5:00 pm local time on Wednesday, October 6, 2021, 

after which no additional questions will be accepted.   

 

The City will respond via Addendum, no-later-than 5:00 pm local time on Friday, 

October 8, 2021. 

 

3.00 ADDENDA 

 

The City will make every interpretation, clarification, or correction to bidders by written 

addendum to the Contract Documents.  The City will make reasonable efforts to mail, e-

mail, or fax addenda to persons identified on the City’s plan-holders list, but it shall be the 

bidder’s responsibility to make inquiry as to the addenda issued.  It shall also be the bidder’s 

responsibility to confirm that it is included on the City’s plan-holders list.  The bidder shall 

acknowledge all addenda issued during the time of bidding in the bid proposal and shall be 

made a part of the Contract.  The City will consider as incomplete any bid proposal in 

which all addenda are not acknowledged. 

 

4.00 DEFINITIONS AND TERMS 

 

Contract Documents: All documents in the bidding packet, including addenda, as identified 

in Part V, Article 5. 

 

Contract Modification: A written document that must, at minimum, be executed by the 

Contractor and by the Mayor of the City of Cheyenne. A Contract Modification may 

require the approval of the City’s Governing Body. A contract modification must be 

executed to change the Contract Price, Contract Time, or to otherwise modify the Contract 

Agreement.  
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Contract Price: The original amount bid by the contractor, as specified in Article 4 of the 

Agreement and modified by any Contract Modifications.  

 

Contract Time: Begins upon the date specified in the Notice to Proceed and consists of the 

number of calendar days up to and including the date specified in Part V, Article 3. 

 

Field Order: A form issued by the City Engineer (“Engineer”) to authorize the Contractor 

to proceed with changes or additions to the work as described in a Work Directive or a 

Request for Adjustment. A Field Order may either increase or decrease quantities or 

authorize work for payment under a Force Account, if included in the bid, but cannot 

increase the Contract Price. 

 

Force Account: A method of payment for work performed by the Contractor at the 

Engineer’s discretion and calculated in accordance with Part VI, Section 14. 

 

Request for Adjustment: A form issued by the Engineer to allow the Contractor to request 

an adjustment of the Contract Time, the Contract Price, or to request any other modification 

of the Contract Agreement. The Contractor shall also use this form for submitting pricing 

as a result of a Work Directive. 

 

Work Directive: A form issued by the Engineer to inform the Contractor of a change in the 

Work which does not alter the Contract Time, the Contract Price, or any other provisions 

of the Contract Agreement. If a change in the Work will increase the Contract Price, the 

City must approve and execute a Contract Modification before the Contractor may proceed 

with the Work as modified.  

 

5.00 SITE INSPECTION AND CONTRACT DOCUMENTS EXAMINATION  

 

Each bidder shall visit the proposed work site and become acquainted with the existing 

conditions of the site.  Then, in preparing and submitting bids, contractors should take into 

account the observed existing conditions, construction necessities, required labor, facilities 

involved, and difficulties and restrictions that may be encountered in contract performance.  

If possible, the City will conduct a tour of the work areas.  All interested parties should 

contact Wes Bay in the City’s Engineering Office, at 307-638-4315.   

 

Each bidder should also thoroughly examine and become familiar with the Drawings, 

Technical Specifications, and all other Contract Documents.   

 

The selected bidder, by executing a contract, shall in no way be relieved of any obligation 

under it due to the selected bidder’s failure to review or examine any form, legal 

instrument, or to become acquainted with existing conditions in the work area.  The City 

will be justified in rejecting any claim based on facts which the selected bidder knew or 

should have been aware of as a result of inspecting the site and Contract Documents. 

 

6.00 ALTERNATE BIDS 

 

The City will not consider alternate bids unless alternate bid items are specifically 

requested by the Specifications and the bid proposal. 
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7.00 BID PROPOSAL REQUIREMENTS 

 

Bidders shall submit all bids on forms supplied by the City, and all such bids are subject to 

the Contract Documents requirements.  All bids shall be regular in every respect.  The 

bidder shall not make or include any interlineation, excisions, or special conditions in the 

bid forms.  The bidder shall explain or note, in conjunction with its signature, any erasures 

or other changes in the bids. 

 

The bidder shall submit bid documents, including the Bid Proposal, Bid Guarantee, Non-

Collusion Affidavit of Prime Bidders, and Sub-Contractors and Material Suppliers List, 

and all other required forms, to the City Purchasing Division in a sealed envelope.  The 

envelope shall bear the bidder’s name and address, the project name, bid number, and the 

date and time of bid opening in order to guard against premature opening of the bid 

proposal.  

 

The City may consider as irregular any bid on which there is an alteration of or departure 

from the bid form provided and, at its option, may reject the bid.  

 

Award of a contract resulting from this bid will be based on Section 15.00 below. 

 

The bidder shall correctly fill in the blank spaces on the proposal form and state the unit or 

lump sum prices in the spaces provided.  All proposals shall be totaled, and in the case of 

errors or discrepancies, the unit or lump sum prices shall govern.  

 

Each bidder shall sign and display the name and address of the bidder in the blank spaces 

provided.  If the bid is made by a sole proprietorship or partnership, the name and address 

of the sole proprietorship or partnership shall be shown, together with the names and 

addresses of the proprietor or partners. If the proposal is made by a corporation or other 

business entity, an official who is authorized to bind the corporation or other business entity 

shall sign in the name of such corporation or business entity.  

 

The City will consider as incomplete and may reject any bid not displaying the information 

required by this Section.  

  

City representatives and the successful bidder shall hold a pre-construction conference 

upon contract award.  This conference will be for the purpose of reaching a complete 

understanding with the successful bidder concerning quality of work expected, work 

schedule and time of completion, work progress, and coordination of all construction. 

 

8.00 BID GUARANTEE 

 

 Each bid proposal shall be accompanied by a bid guarantee which shall not be less than 

five percent (5%) of the bid amount.   

 

 The 5% bid guarantee may be in the form a bid bond secured and issued by a surety or 

guaranty company authorized to do business in the State of Wyoming or a cashier’s check 

made payable to the City of Cheyenne.  Cash deposits, personal checks or company checks 

(unless certified) will not be accepted. 
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 If the bid guarantee is to be submitted in the form of a bid bond, bidders must use the 

attached bid bond form. No deviation from the attached form will be allowed.  If a surety 

company’s bid bond form is used, the wording shall be exactly as shown on the City’s bid 

bond form.  No bid will be considered unless it is accompanied by the required guarantee.  

The bid guarantee shall ensure the execution of the agreement. The successful bidder shall 

furnish a surety bond as required by the Contract Documents.  

 

 If the Contractor (i) withdraws the bid within sixty (60) calendar days after bid opening, 

(ii) fails to provide performance and payment bonds, (iii) or fails to provide the minimum 

insurance certificates within the time required by Wyo. Stat. § 15-1-113 after the City 

accepts the proposal, then the bidder shall be liable to the City for default in the amount set 

forth on the bid bond as liquidated damages for said default. 

 

 Bid guarantees of unsuccessful bidders will be returned as soon as practicable after bid 

proposals are opened. 

 

9.00 COLLUSIVE AGREEMENTS 

 

Each bidder submitting a bid to the City for any portion of the work contemplated by the 

documents on which bidding is based shall execute and attach thereto an affidavit 

substantially in the form herein provided to the effect that he or she has not colluded with 

any other person, firm, or corporation in regard to any bid submitted. 

 

10.00 STATEMENT OF BIDDER QUALIFICATIONS 

 

Each bidder shall, upon the City’s request, submit satisfactory evidence that the bidder has 

practical knowledge of the particular work being bid upon, and has the necessary financial 

resources required to complete the proposed work.  In awarding the contract, the City will 

give due consideration to the ability, reliability, work load, and general reputation of each 

bidder, as well as the City’s past experience with the bidders. 

 

Each bidder, upon the City’s request, shall show that prior work performed by the bidder 

has been handled in such a manner that there are no just or proper claims against such work. 

 

No bid proposal will be acceptable if the bidder is engaged in any other work which impairs 

his or her ability to finance this contract or provide equipment for the proper execution of 

the contract. 

 

11.00 UNIT PRICES 

 

If unit prices are called for, the unit price of each item in the proposal shall include the pro 

rata share of overhead and profit.  As such, the sum of the products obtained by multiplying 

the quantity shown for each item by the unit price bid equals the total bid.  The City may 

reject as irregular any bid not conforming to this requirement.  Bidders should pay special 

attention to this provision.   

 

If conditions make it necessary to revise bid quantities, no limit will be fixed for such 

quantity revisions, provided the net cash value of all such additive and subtractive changes 
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shall not change the original, total contract price by more than twenty percent (20%).  The 

quantities appearing on the proposal form are approximate and are prepared for the 

comparison of bids.  Payment to the contractor will be made only for the actual, accepted 

quantities of work performed and materials furnished in accordance with the contract. 

 

The presence of any unit bid price that generates reasonable doubt that award to that bidder 

would result in the lowest ultimate cost to the City may be rejected as irregular. 

 

12.00 TIME FOR RECEIVING BIDS 

 

Bid proposals received before the advertised time for opening bids will be kept securely 

sealed until the time arrives to open bids.  The officer whose duty it is to open bids will 

decide when the specified time has arrived, and no bid received thereafter will be 

considered.  

 

13.00 BID OPENING 

 

At the time and place fixed for opening bids, the City will open and publicly read aloud 

every bid received within the time set for receiving bids, irrespective of any irregularities 

therein.  Bidders and other persons properly interested may be present in person or by 

representative. 

 

14.00 BID WITHDRAWAL  

 

Bids may be withdrawn by written or faxed request at any time prior to the scheduled 

closing time for receipt of proposals. 

 

15.00 CONTRACT AWARD AND BID REJECTION  

  

The City will award the contract to the most qualified and responsible bidder, as determined 

in the City’s sole discretion, who submits the lowest total responsive bid shown on Itemized 

Bid Sheet “A” plus “B”.  This bid must also be less than funds available for this project.  

The City reserves the right to reject a bid if the total bid shown on the last Itemized Bid 

Sheet is not identical to the total bid shown on the Bid Proposal Sheet, included in this Bid 

Packet.  The City reserves the right to reject a bid if the total bid price shown on the last 

Itemized Bid Sheet is not calculated correctly.   

 

The City reserves the right to reject any or all proposals or to waive any formality or 

irregularity in any proposal in the interest of the City.  No bidder may withdraw his 

proposal for a period of sixty (60) calendar days after the date of opening thereof.   

 

16.00 FUNDS PROGRAMMED 

 

The funds programmed for construction are estimated to be sufficient to provide for the 

proposed work shown on the plans.  In the event contract unit prices indicate a total cost 

of the project in excess of the allotted funds, the project length may be shortened or 

quantities decreased to keep the cost of work within the funds allocated to the project.  

Similarly, if the contract unit prices indicate a total cost of the project less than the allotted 
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funds, the length of the project may be increased and quantities added to ensure the allotted 

funds for the project are used. 

 

17.00 PREFERENCE FOR STATE LABOR AND MATERIALS 

  

Pursuant to Wyo. Stat. § 16-6-104, Wyoming made materials and products, and Wyoming 

suppliers of products and materials of equal quality and desirability shall have preference 

over materials or products produced or supplied outside the state and any contract let shall 

so provide. The City shall apply the preference created by Wyo. Stat. § 16-6-104 in a 

manner identical to the preference for resident contractors in Wyo. Stat. § 16-6-102.   

 

Pursuant to Wyo. Stat. § 16-6-102, the City shall award the contract to the responsible, 

certified resident making the lowest responsible bid, if the certified resident’s bid is not 

more than five percent (5%) higher than the lowest responsible, nonresident bidder.    

 

Pursuant to Wyo. Stat. § 16-6-103, a successful resident bidder shall not subcontract more 

than thirty percent (30%) of the work covered by the contract to nonresident contractors.   

 

Pursuant to Wyo. Stat. § 16-6-106, preference is hereby given to materials, supplies, 

agricultural products, equipment, machinery, and provisions produced, manufactured, or 

grown in Wyoming, or supplied by a state resident, quality being equal to articles offered 

by the competitors outside of the state.     

 

Pursuant to W.S.§ 16-6-107, the structure or structures to be constructed pursuant to this 

invitation to bidders shall be constructed and maintained by materials produced or 

manufactured in Wyoming if Wyoming materials are suitable and can be furnished in 

marketable quantities.  Preference shall not be granted for materials of an inferior quality 

to those offered by competitors outside of the state, but a differential of five percent (5%) 

shall be allowed in cost of contracts Wyoming materials produced or manufactured in 

Wyoming. 

 

Pursuant to Wyo. Stat. § 16-6-203, the successful bidder shall employ only Wyoming 

laborers on the project, and the contract awarded to the successful bidder shall contain a 

provision requiring that Wyoming labor be used, except other laborers may be used when 

Wyoming laborers are not available for employment within the state, or are not qualified 

to perform the work involved.  In addition, the contract shall contain a provision requiring 

specific acknowledgement of the requirements of this section.  The successful bidder may 

employ laborers other than Wyoming laborers if: 

 

(i) The successful bidder informs the nearest state workforce center of his 

employment needs at least eleven (11) calendar days before work is 

commenced;  

 

(ii) The state workforce center certifies that the bidder’s need for laborers cannot 

be filled from those Wyoming laborers listed with the Wyoming Department of 

Workforce Services.  The department shall respond to a bidder’s request for 

certification within ten (10) calendar days of the date the information is filed; 

and   
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(iii) The successful bidder shall also agree to promptly respond to requests from the 

Wyoming Department of Workforce Services for the most recent construction 

schedule for the project. 

 

18.00 CERTIFICATE OF RESIDENCY STATUS FOR IN-STATE PREFERENCE 

 

Wyoming Contractors desiring residency status for the purpose of obtaining the five 

percent (5%) preference for resident bidders on public works projects must be so certified 

by the Wyoming Department of Workforce Services.  No bidder may be considered a 

resident for the purpose of the five percent (5%) preference unless his residency has been 

certified as provided in Wyo. Stat. § 16-6-101.   

 

19.00 AGREEMENT EXECUTION, PERFORMANCE, AND PAYMENT BONDS 

 

Subsequent to the award and within fifteen (15) calendar days after the prescribed forms 

are presented for signature, the successful bidder shall execute and deliver to the City an 

agreement in the form included in the Contract Documents in such number of copies as the 

City may require and at the same time shall also provide the insurance, Workers 

Compensation and Unemployment insurance certificates, and the performance and 

payment bonds.  The performance and payment bonds will remain active for the two (2) 

year warranty period, which is the two (2) year period following the City’s acceptance of 

the substantial completion certificate.  If the Contractor is required to perform corrections 

in the work of the project in the two (2) year warranty period, the Contractor shall provide 

copies of their current insurance, Worker’s Compensation, and Unemployment Insurance 

Certificates as required in the original project.  

 

Having satisfied all conditions of award as set forth elsewhere in these documents, the 

successful bidder shall, within the period specified in paragraph “a.” above, furnish a surety 

bond, not less than the amount of the contract as awarded, as security for the faithful 

performance of the contract and a bond in an equal sum as surety for the payment of all 

persons, firms, or corporations to whom the successful bidder may become legally indebted 

for labor, materials, tools, equipment, or services of any nature, including utilities and 

transportation services employed or used by him in performing the work.  Such bond or 

bonds shall be in the same form as that included in the Contract Documents and shall bear 

the same date as that of the agreement.  The current power of attorney for the person who 

signs for any surety company shall be attached to such bonds.  These bonds shall be signed 

by an authorized agent of the surety company qualified to do business in the State of 

Wyoming.  The successful bidder shall notify the surety of any changes affecting the 

general scope of the project or change in the Contract Price, and the amount of the bonds 

shall be adjusted accordingly.  The successful bidder shall furnish proof of such adjustment 

to the City.  

 

The successful bidder’s failure to execute such agreement, or to supply the required bond 

or bonds within thirty (30) calendar days after the prescribed forms are presented for 

signature, or within such extended period as the City may grant based upon reasons 

determined sufficient by the City, shall constitute a default.  The City may then award the 

contract to the next lowest, responsible bidder or re-advertise for bids, and the bid 

guarantee of the bidder shall be forfeited to the City as liquidated damages as per Wyo. 

Stat. § 15-1-113(f).  The City may also charge against the defaulting bidder the additional 
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difference between the amount of the original low bid and the amount for which the 

contract is subsequently let, if the amount exceeds the amount of the bid bond.  If a more 

favorable bid is received by re-advertising, the defaulting bidder shall have no claim 

against the City for a refund.  

 

If the cost of a payment and performance bond is included in the bid, the successful bidder 

may receive reimbursement for the costs of the bonds subject to the following 

requirements.  If the bond cost is not included as a bid item, the bond cost shall be deemed 

to have been included in the Contract Price. 

 

Subsequent to the contract award and compliance with the conditions stated in the 

preceding paragraph, the successful bidder may submit a written request to the engineer in 

charge of the project requesting the payment and performance bid item.  The successful 

bidder shall include with this written request, a statement from the insuring firm, indicating 

the bond cost based on the preliminary estimate of the cost of the contract or as adjusted 

by the final contract price.  Payment for the bond cost will be computed on the basis of the 

final Contract Price or on the basis of the preliminary cost estimate of the contract, 

whichever is less.  The payment for a payment and performance bond may be adjusted 

upon project completion based on approved modifications to the Contract Price. 

 

20.00 SALES AND USE TAX PROVISIONS 

 

The successful bidder shall abide by Wyo. Stat. § 39-15-101 et seq., and Wyo. Stat. § 39-

16-101 et seq., relating to Sales and Use Taxes.  In particular, the successful bidder shall 

abide by the guidance provided in State of Wyoming, Department of Revenue Bulletin, 

“Use Tax and You” issued December 5, 2012, revised July 1, 2014.  This Bulletin is 

available on-line through the Wyoming Department of Revenue’s website.   If the 

Contractor has difficulty locating the Bulletin, they may contact the Wyoming Department 

of Revenue for assistance. 

 

The successful bidder shall cause all subcontractors to abide by and perform their work on 

the same terms and conditions as provided above.  The successful bidder shall cause the 

above statements to be inserted in any contract or agreement between the successful bidder 

and subcontractors.  

 

The successful bidder shall notify the Wyoming Department of Revenue, Excise Tax 

Division, when they begin work on any project in the State of Wyoming.  The notice shall 

include the project name, specific project location and contract amount.  Questions 

regarding sales and use taxes should be directed to the Wyoming Department of Revenue, 

Excise Tax Division at (307) 777-5204.  

 

21.00 TRADE NAME PROVISIONS 

 

When in the specifications or drawings, an item is identified by a manufacturer’s name, 

trade name, catalog number, or reference, the bidder proposes to furnish the item so 

identified and does not propose to furnish an “equal” unless the proposed “equal” is clearly 

communicated to the City by the bidder, and the bidder has obtained prior certification 

from the City for approval of the proposed “equal”. 
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The reference to a manufacturer’s name, trade name, or catalog number is intended to be 

descriptive, but not restrictive, and only to indicate to the bidder articles that will be 

satisfactory.  Bids on other makes, catalog numbers, etc., will be considered, provided each 

bidder clearly states on the bid proposal exactly what the bidder proposes to furnish, and 

has submitted to the City, at least seven (7) calendar days prior to the bid opening date, 

illustrations, specifications, or other descriptive matter which clearly indicate the character 

of the article(s) to be covered by the bid, and has obtained the prior approval of the City 

for the proposed “equal”. 

 

The City reserves the right to approve as an equal, or to reject as not being equal, any article 

the bidder proposes to furnish which contains major or minor variations from specifications 

but which may comply substantially therewith. 

 

22.00 RETAINAGE ADMINISTRATION FOR CONTRACTS EXCEEDING $50,000.00 

 

The City will withhold five percent (5%) of the work’s dollar value completed throughout 

the contract term.    
  
If requested by the general contractor, the City shall enter into an interest bearing deposit 

agreement with any depository designated by the general contractor, after notice to the 

surety, to provide an agent for the custodial care and servicing of any deposits placed with it 

pursuant to this act on any contract of more than fifty thousand dollars 

($50,000.00) pursuant to Wyo. Stat. § 16-6-704.  Interest income will be paid to the 

successful bidder as collected or as otherwise instructed by the successful bidder.  All 

expenses incurred for this service will be charged to the successful bidder and deducted 

from payments due and retained funds.  

  

If the City finds that satisfactory progress is being made in all phases of the contract it may, 

upon written request by the contractor, authorize payment from the withheld 

percentage.  Before the payment is made, the public entity shall determine that satisfactory 

and substantial reasons exist for the payment and shall require written approval from any 

surety furnishing bonds for the contract work in accordance with Wyo. Stat. § 16-6-116. 
 

No payments returning retainage from this fund will be made until the City has 

determined that satisfactory and substantial reasons exist for the payment, and the required 

Certificate of Completion; Affidavit of Release of Liens; Contractor’s Final Waiver of 

Liens; Sub-Contractor’s Final Waiver of Liens; Consent of Surety for final payment; 

Sworn Statement for Final Payment Pursuant to Wyo. Stat. § 16-6-116 and § 16-6-117; 

and Engineer’s Certificate of Completion have all been received by the City, and all the 

items on the punch list have been completed.  

 

23.00 SUB-CONTRACTORS, MATERIALMEN PROTECTION UNDER A BOND OR  

GUARANTEE; LIMITATIONS. 

 

For contracts of $150,000.00 or more, the Contractor shall post on the construction site a 

prominent sign citing Wyo. Stat. § 16-6-121 and stating that any Sub-Contractor or 

materialmen shall give notice to the Contractor of a right to protection under the bond or 

guarantee and that failure to provide the notice shall waive the Sub-Contractor or 

materialmen’s protection under the bond or guarantee and shall waive any right to a lien 
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for material or services provided.  The general contractor shall post on the construction site 

a prominent sign citing this section and stating that any subcontractor or materialman shall 

give notice to the general contractor of a right to protection under the bond or guarantee 

and that failure to provide the notice shall waive the subcontractor or materialman's 

protection under the bond or guarantee. 

 

24.00 PERMITS AND LICENSES 

 

The Contractor shall obtain all permits necessary to execute the work.  Fees will be waived 

for permits issued by the City.  Permits may be required by other entities which are not 

furnished or paid for by the City.  The successful bidder and its subcontractors shall be 

required to hold and pay for any licenses required and shall also pay for all public utility 

charges. 

 

25.00 PRE-BID CONFERENCE 

 

An optional pre-bid meeting will be held at 9:00 AM, on Thursday, September 30, 2021, 

in Room 208 of the Municipal Building at 2101 O’Neil Ave, Cheyenne, WY. 

 

Representatives of the City will be present to discuss the Project.  
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PART 3 – PROPOSAL FORMS 
CITY OF CHEYENNE, WYOMING 

 

CITY OF CHEYENNE BID PROPOSAL FORM 

BID NO.  S-5-22 

OPEN DATE: October 15, 2021 

TIME: 2:00 PM 

PROJECT: US 30 Greenway Pump Station Replacement 

 

TO:  GOVERNING BODY 

CITY OF CHEYENNE  (Submit bids to the City Purchasing 

2101 O’NEIL AVENUE Division, Room 309, Municipal Bldg. 

CHEYENNE, WY 82001 at 2101 O’Neil Avenue)  

 

1. Pursuant to and in full compliance with all Bidding Documents, the undersigned Bidder 

hereby proposes to furnish all the labor and materials and to perform all the work required 

for the complete and prompt execution of everything described or shown in or reasonably 

implied by the Bidding Documents, including the Drawings and Specifications, for the 

work above indicated for the monies stated herein, which includes all State, County and 

local taxes normally payable in respect to such work when done for an entity not entitled 

to any exemption from such taxes.  The amounts stated include all allowances for profit 

and overhead, taxes, fees and permits, transportation, services, tools and equipment, labor 

and materials and other incidental costs. 

 

2. The Bidder has carefully examined the Bidding Documents, including the Drawings and 

Specifications and the work site, and has fully apprised him/her -self of the conditions 

affecting the work to be executed, and hereby proposes to construct and complete the 

above-referenced project, all in accordance with the Bidding Documents, at and for the 

following sum, as reflected in the total on the attached itemized bid sheets: 

 

 __________________________________________________________Dollars 

($________________________________________________________). 

 

3. This Bid Proposal is accompanied by the required Bid Guarantee of five percent (5%) 

based upon the total cost of all items required to be bid.  The City of Cheyenne is authorized 

to hold said Bid Guarantee for a period of not more than sixty (60) calendar days after the 

opening of the bids for the purpose of evaluating bids prior to award.  If awarded the 

contract for this work, the undersigned Bidder agrees to execute the Agreement and furnish 

the required Bonds and Insurance Certificates within thirty (30) calendar days from the 

date of Notice of Award. 

 

4. Attached hereto is an affidavit in proof that the undersigned has not entered into a collusive 

agreement with any person in respect to this bid or any other bid or the submitting of bids 

for which this bid is submitted. 
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5. The undersigned bidder   has [ ]   has not [ ]   been granted a State of Wyoming Certificate 

of Residency Status.  If the bidder has been granted a State of Wyoming Certificate of 

Residency Status, the undersigned   bidder has [ ]   has not [ ]   subcontracted more than 

thirty percent (30%) of the work covered by this contract to nonresident bidders, as per 

Wyo. Stat. § 16-6-103 regarding limitations on subcontracting by resident contractors. 

 

 

Dated this ___________ day of _________________, ___________ 
                                                                           (Month)                      (Year) 
 

FIRM NAME:__________________________________________ 

 

Bidder’s Legal Stature: ☐Corporation 

☐Partnership 

☐Individual Sole Proprietorship 

☐L.L.C. 

☐Other:_____________________ 

 

State of Incorporation:__________________________________ 

 

Bidder’s Address:_____________________________________ 

 

_____________________________________________________ 

 

_____________________________________________________ 

 

Telephone Number:______________________________________ 

 

Email Address: _________________________________________ 

 

By:___________________________________________________ 

(Bidder’s  Signature) 

 

Title:__________________________________________________ 

 

______________________________________________________ 

Witness 

 

The Bidder acknowledges receipt of the following addenda to the Bid Documents (if none, so 

state):_________________________________________________. 

 

Addendum No. Dated 

 

____________________________________________________ 

____________________________________________________ 

____________________________________________________ 
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ITEM # DESCRIPTION UNIT QUANTITY UNIT PRICE TOTAL PRICE

01000 PERFORMANCE BOND  BOND 1.00

01000 MOBILIZATION LS 1.00

01000 FORCE ACCOUNT FA 10,000.00 10,000.00$                       10,000.00$                      

01050 TRAFFIC CONTROL LS 1.00

02725 REMOVE AND REPLACE STORM WATER PUMP STATION LS 1.00

03340 RELOCATE LOW WATER CROSSING LS 1.00

                           TOTAL

US 30 GREENWAY PUMP STATION REPLACEMENT

COMPANY NAME:___________________________________________________________
ADDRESS:__________________________________________________________________
CITY, STATE, ZIP:_____________________________________________________________

BIDDER'S SIGNATURE:________________________________________________________

BID TAB
BID S‐5‐22
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CITY OF CHEYENNE NON-COLLUSION 

AFFIDAVIT OF PRIME BIDDERS FORM 

State of:  
County of:  

 

 

________________________________, being first duly sworn, deposes and says that: 

 

(1) S/he is (owner, partner, officer, representative, or agent) of 

___________________________________________, the bidder that has submitted the 

attached bid; 

 

(2) S/he is fully informed respecting the preparation and contents of the attached bid and of all 

pertinent circumstances respecting such bid; 

 

(3) Such bid is genuine and is not a collusive or sham bid; 

 

(4) Neither the said Bidder nor any of its officers, partners, owners, agents, representatives, 

employees, or parties in interest, including this affiant, has in any way colluded, conspired, 

connived or agreed, directly or indirectly with any other bidder, firm, or person to submit 

a collusive or sham bid in connection with the contract of which the attached bid has been 

submitted or to refrain from bidding in connection with such contract, or has in any manner, 

directly or indirectly, sought by agreement, collusion, communication, or conference with 

any other bidder, firm or person to fix the price or prices in the attached bid or of any other 

Bidder; to fix any overhead, profit, or cost element of the bid price or the bid price of any 

other Bidder; or to secure through any collusion, conspiracy, connivance, or unlawful 

agreement any advantage against the City or any person interested in the proposed contract; 

and  

 

(5) The price or prices quoted in the attached bid are fair and proper and are not tainted by any 

collusion, conspiracy, connivance, or unlawful agreement on the part of the bidder or any 

of the bidder’s agents, representatives, owners, employees, or parties in interest, including 

this affiant. 

 

Signed______________________________________ 

 

Subscribed and sworn to before me this _________ day of _______________, ________. 

 

__________________________________________ 

(Title)   (Signature) 

 

My Commission expires_______________________ 
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CITY OF CHEYENNE BID BOND FORM 

PROJECT  US 30 Greenway Pump Station Replacement 

BID NUMBER S-5-22 

 

KNOW ALL MEN BY THESE PRESENTS, that____________________________, as Principal, 

and_________________________________________, as Surety, a corporation duly organized 

under the laws of the State of ____________ and authorized to do business within the State of 

Wyoming, are held and firmly bound unto the City of Cheyenne, Wyoming, in the full and just 

sum of ___________________________________Dollars ($________________),  lawful money 

of the United States, for the payment of which sum, well and truly to be made, we bind ourselves, 

our heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 

presents. 

 

WHEREAS, said Principal is herewith submitting a Proposal 

for___________________________________________________________________________

_________________, and the City of Cheyenne, Wyoming has required as a condition for 

submitting said Proposal, that said Principal deposit specified Bid Security in an amount not less 

than five percent (5%) of the amount of said Proposal, conditioned that in event of failure of 

Principal to execute the contract and furnish the required performance and payment bonds if the 

contract is awarded to said Principal, that said sum be paid immediately to the City of Cheyenne, 

Wyoming as liquidated damages, and not as penalty, for the Principal’s failure to perform. 

 

The condition of this obligation is such that if the aforesaid Principal will, within the time required, 

enter into a formal contract and give such bonds as are specified in the bidding documents with 

surety acceptable to the City; or if Principal shall fail to do so, pay to the City the sum determined 

herein as liquidated damages and not as a penalty, then this obligation shall be void; otherwise to 

remain in full force and effect.  

 

Signed, sealed, and delivered this ______day of__________, _____. 

 

_________________________   ____________________________________ 

Witness       Principal (seal) 

 

by__________________________________ 

 

Title________________________________ 

 

________________________   ____________________________________ 

Witness       Surety (seal) 

 

by__________________________________ 

(Attach Power of Attorney)     Attorney-in-fact 
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CITY OF CHEYENNE SUBCONTRACTORS 

AND MATERIALS SUPPLIERS LIST FORM 

BIDDER’S NAME  

 

List all materials suppliers and subcontractors proposed for this project and return list with bid: 

 

ATTENTION! 

Any Resident Bidder using Non-Resident subcontractors must fill in the percentage of 

work being done by the subcontractor. 

 

WORK 
SUBCONTRACTOR OR 

MATERIAL SUPPLIER 
CITY/STATE 

% OF 

WORK 
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BID SUBMISSION CHECKLIST 

THE FOLLOWING CHECKLIST REPRESENTS THE REQUIRED FORMS TO BE 

EXECUTED AND DOCUMENTS TO PREPARE.  THESE FORMS AND DOCUMENTS 

ARE TO BE INCLUDED IN THE CONTRACTOR’S SUBMITTED BID PACKAGE. 

COMPLETED & INCLUDED 

1. City of Cheyenne Bid Proposal Form      [    ] 

2. Bid Price Total        [    ] 

3. Itemized Bid Schedule       [    ] 

4. Sub-Contractors and Material Suppliers List      [    ] 

5. Non-Collusion Affidavit of Prime Bidders     [    ] 

6. Bid Security / Bid Guarantee       [    ] 

7. Acknowledgement of Addenda (If Any)     [    ] 
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PART 4 - NOTICE OF AWARD, NOTICE TO PROCEED, AND OTHER FORMS 
CITY OF CHEYENNE, WYOMING 

 

 

CITY OF CHEYENNE 

BID ACCEPTANCE FORM 

BID NUMBER: S-5-22 
DATE:  

TO:  
 

To Whom It May Concern: 

 

The City of Cheyenne, having duly considered the proposals submitted on ___/____/____ 

for the construction of “US 30 Greenway Pump Station Replacement”, as outlined in these 

Contract Documents, and it appearing that your Proposal for performing the work outlined is fair, 

equitable, and in the City’s best interest, the bid items are hereby accepted at the bid prices 

contained therein. 

 

In accordance with the terms of these Contract Documents, you are required to execute the 

formal Agreement and furnish the required Performance and Payment Bonds within thirty (30) 

calendar days from and including the date of this notice. 

 

In addition, you are required to furnish at the same time a copy of Certificate of Insurance 

evidencing compliance with the requirements for insurance stated in the Bidding Documents, 

including unemployment insurance, and a copy of your Worker’s Compensation Certificate. 

 

The Bid Guarantee submitted with your Proposal will be retained until the Agreement has 

been executed and the required Performance and Payment Bonds have been furnished and 

approved.  In event that you should fail to execute the contract and furnish the Performance and 

Payment Bonds within the time limit specified, the said bid security will be retained as liquidated 

damages and not as penalty for the delay and extra work caused thereby. 

 

CITY OF CHEYENNE, WYOMING 

 

 

By_____________________________________ 

  Purchasing Manager 
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CITY OF CHEYENNE 

NOTICE TO PROCEED FORM 

BID NUMBER: S-5-22 
DATE:  

TO:  
 

You are hereby authorized to proceed on this date, _______________ with the construction of “US 30 

Greenway Pump Station Replacement” as set forth in detail in the Contract Documents.  No work 

may be done at the site prior to the date stated above.   

 

 

 

 

 

 

 

 

 

 

 

CITY OF CHEYENNE, WYOMING 

 

 

By__________________________ 

Purchasing Manager 

 

 

 

The Contractor is required to return an acknowledged copy of this Notice to the City. 

 

Acknowledged: 

 

Contractor:  

By [Printed Name]:  

By: [Signature]:  

Title:  

Date:  
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CITY OF CHEYENNE CONTRACTOR’S 

CERTIFICATION OF COMPLETION FORM 

DATE:  
PROJECT: US 30 Greenway Pump Station Replacement 

JOB NUMBER:  
CONTRACT NUMBER:  

OWNER:  
FROM:  

 

 

This is to certify that I, ______________________________, am an authorized official of 

________________________________________________, working in the capacity of 

________________________, and have been properly authorized by said firm or corporation to sign the 

following statements pertaining to the subject contract: 

 

I know of my own personal knowledge, and do hereby certify, that the 

work of the contract described above has been performed, and materials 

used and installed in every particular, in accordance with, and in 

conformity to, the contract drawings and specifications. 

 

The contract work is now complete in all parts and requirements, and 

ready for your final inspection. 

 

I understand that neither the determination by the Engineer/Architect that 

the work is complete, nor the acceptance thereof by the Owner, shall 

operate as a bar to claim against the Contractor under the terms of the 

guarantee provisions of the Contract Documents. 

  

 

BY:_____________________________________ 

 

TITLE:___________________________________ 

 

FOR:____________________________________ 
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 CITY OF CHEYENNE 

CONSENT OF SURETY FOR FINAL 

PAYMENT FORM 
PROJECT NAME: US 30 Greenway Pump Station Replacement 

LOCATION:  
PROJECT NUMBER: S-5-22 

TYPE OF CONTRACT:  
AMOUNT OF CONTRACT:  

 

In accordance with the provisions of the above-named contract between the Owner and the Contractor, 

the following named surety: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

 

On the Payment Bond of the following named Contractor: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

 

hereby approves of final payment to the Contractor, and further agrees that said final payment to the 

Contractor shall not relieve the Surety Company named herein of any of its obligations to the following 

named Owner as set forth in said Surety company’s bond: 

___________________________________________________________________ 

___________________________________________________________________ 

___________________________________________________________________ 

 

IN WITNESS WHEREOF, the Surety Company has hereunto set its hand and seal this _________ day 

of ________________________, ______. 

 

     ______________________________________________ 
     (Name of Surety Company) 
 

 

     ______________________________________________ 

     (Signature of Authorized Representative) 
 

(Affix corporate seal here) 

 

     Title __________________________________________ 
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 CITY OF CHEYENNE 

FINAL WAIVER OF LIEN 

FORM 
(Instructions at bottom of form) 

  

TO ALL WHOM IT MAY CONCERN: 

 

WHEREAS, the undersigned has been employed by 

A.  

 

to furnish labor and materials for 

B.  

 

work, under a contract 

C.  

 

for the improvement of the premises described as 

D.  

 

in the City of Cheyenne, Laramie County, Wyoming, of which the City of Cheyenne is the Owner. 

 

NOW, THEREFORE, this ____ day of ______________, _____, for and in consideration of the 

sum of 

E.  

dollars, paid simultaneously herewith, the receipt whereof is hereby acknowledged by the 

undersigned, the undersigned does hereby waive and release any lien rights to, or claim of lien 

with respect to and on said above-described premises, and the improvements thereon, and on the 

monies or other considerations due or to become due from the owner, on account of labor, services, 

material, fixture, apparatus or machinery heretofore or which may hereafter be furnished by the 

undersigned to or for the above described premises by virtue of said contract. 

 

(F)___________________________________ (SEAL) 
       (Name of sole ownership, corporation or partnership) 
 

_____________________________________ 
              (Signature of Authorized Representative) 
 

TITLE: ________________________________ 

 
INSTRUCTIONS FOR FINAL WAIVER: 

A. Person or firm with whom you agreed to furnish either labor, or services, or materials, or both. 

B. Fill in nature and extent of work; strike the word labor or the word materials if not in your contract. 

C. If you have more than one contract on the same premises, describe the contract by number if available, date and 

extent of work. 

D. Furnish an accurate enough description of the improvement and location of the premises so that it can be 

distinguished from any other property. 

E. Amount shown should be the amount actually received and equal to total amount of contract as adjusted. 

F. If waiver is for a corporation, corporate name should be used, corporate seal affixed and title of officer signing 

waiver should be set forth; if waiver is for a partnership, the partnership name should be used, partner should sign 

and designate himself as partner. 
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 CITY OF CHEYENNE 

AFFIDAVIT OF RELEASE OF LIENS 

FORM 
 

TO ALL WHOM IT MAY CONCERN: 

 

 WHEREAS, the undersigned has been employed by ____________________________ to 

furnish labor and materials for ______________________work, under a contract _________________ 

for the improvement of the property described as ___________________________________________ 

__________________________________________________________________________________ 

in the city/town of _____________, County of _____________ ,  State of __________________ of 

which ___________________ ______________________ is the Owner. 

 

 NOW, THEREFORE, this _______ day of ________________, _____, the undersigned, as the 

Contractor for the above-named contract pursuant to the conditions of the contract hereby certifies that 

to the best of his knowledge, information and belief, except as listed below, the Releases or Waivers of 

Lien attached hereto include the Contractor, all Subcontractors, all suppliers of materials and equipment, 

and all performers of work, labor or services, who have or may have liens against any property of the 

Owner arising in any manner out of the performance of the contract referenced above. 

 

Exceptions: (List names of suppliers and/or subcontractors and amounts owed.  If none, write “None.”) 

The City will withhold the amounts listed below from final payment due the Contractor until these 

obligations have been satisfied. 

 

 

 CONTRACTOR ________________________________________ (SEAL) 
             (Name of sole ownership, corporation or partnership) 

 

 

(Affix corporate    ________________________________________(SEAL) 
   seal here)       (Signature of Authorized Representative) 
 

 

 TITLE:_____________________________________ 

ATTACHMENTS: 

 

 
1.  Contractor’s Release or Waiver of Liens, conditional upon receipt of final payment. 
2.  Separate Releases or Waivers of Liens from Subcontractors and material and equipment suppliers. 
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 CITY OF CHEYENNE 

AFFIDAVIT OF PAYMENT 

FORM 
 

TO ALL WHOM IT MAY CONCERN: 

 

 WHEREAS, the undersigned has been employed by ___________________ to furnish labor and 

materials for __________________________________ (work) under contract #_________ for the 

improvement of the property described as ________________________________________________ 

_____________________________ in the city/town of _____________, County of ______________, 

State of ____________ of which ________________________________ is the Owner. 

 

 NOW, THEREFORE, this ____ day of ______________, _____, the undersigned, as the 

Contractor for the above-named Contract pursuant to the Conditions of the Contract hereby certifies that, 

except as listed below, he has paid in full or has otherwise satisfied all obligations for all materials and 

equipment furnished, for all work, labor, and services performed, and for all known indebtedness and 

claims against the Contractor for damages arising in any manner in connection with the performance of 

the Contract referenced above for which the Owner or his property might in any way be held responsible. 

 

EXCEPTIONS: (If none, write “None.”  If required by the Owner, the Contractor shall furnish bond 

satisfactory to the Owner for each exception.) 

 

 

 

ATTACHMENTS: 
I. Consent of Surety to Final Payment.  (Whenever Surety is involved, Consent Of Surety is required.) 

II. Contractor’s Release or Waiver of Liens, conditional upon receipt of final payment. 

III. Separate Releases or Waivers of Liens from Subcontractors and material and equipment suppliers. 

IV. Contractor’s Affidavit of Release of Liens.  

 

 

 CONTRACTOR______________________________________(SEAL) 
          (Name of sole ownership, corporation or partnership) 
 

(Affix corporate ______________________________________(SEAL) 
   seal here)      (Signature of Authorized Representative) 

 

       TITLE: ____________________________________ 
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 CITY OF CHEYENNE 

CONTRACT PAYMENT REQUEST 

FORM 

DATE:  
PROJECT: US 30 Greenway Pump Station Replacement 

CITY BID NUMBER: S-5-22 
CITY CONTRACT NUMBER:  

CONTRACTOR:  
CONTRACT PAYMENT 

REQUEST NUMBER:  

FOR WORK COMPLETED 

THROUGH DATE OF:  

 

The present status of the account for this contract is as follows: 

 

Original Contract Amount $ 

Net Change by Change Orders to Date $ 

Current Contract Amount $ 

Total Completed to Date $ 

Less 5% Retainage $ 

Total Earned Less Retainage $ 

Less Previous Payments $ 

Total Payment Due $ 

Total Retainage Due $ 

 

Contractor’s Certification: 

 The undersigned Contractor certifies that: (1) all previous progress payments received from the City on account of 

work done under the Contract referred to above have been applied to discharge Contractor’s legitimate obligations incurred 

in connection with work covered by prior Contract Payment Request numbered one through _____ inclusive: (2) title of all 

work, materials and equipment incorporated in said work or otherwise listed in or covered by this Contract Payment Request 

will pass to Owner at the time of payment free and clear of all Liens, security interests and encumbrances (except such as are 

covered by Bond acceptable to owner indemnifying Owner against such liens, security interest or encumbrance); and (3) all 

work covered by this Contract Payment Request is in accordance with the Contract Documents and not defective.  

 

____________________________________ ____________________________________________ 

Date      Contractor 

 

_____________________________________ ____________________________________________ 

Authorized Signature    Print Name and Title 

 

Payment of the above AMOUNT DUE THIS PAY REQUEST is recommended. 

 

____________________________________ ____________________________________________ 

Project Manager Signature    Print Name and Title 

 
Authorization by City Representative 

 

_____________________________________ ____________________________________________ 

City Representative Signature   Print Name and Title
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 CITY OF CHEYENNE 

ITEMIZED PAY REQUEST 

FORM 

CONTRACTOR:  
PROJECT: US 30 Greenway Pump Station Replacement 

PAY REQUEST NUMBER:  
This form must be submitted with the above pay request, or submit AIA document G702 and G703. 

 

A B C D E F G H I J K 

     Work Completed   

Description of Work/Material Unit 
Original 

QTY 

Contract 

Unit Price 

Original 
Contract 

Price 

QTY 
Complete 

This period 

Total 
Complete 

This period 

QTY 

Complete 

from Previous 
Period 

Total 

Complete 
From 

Previous 

Period 

Total 
Complete 

(G+I) 

Balance to 

finish 

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

                      

           

Signature:_________________________________________   Print Name:__________________________________________ 
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PART 5 - AGREEMENT AND PERFORMANCE PAYMENT BONDS 
CITY OF CHEYENNE, WYOMING 

 

 

CITY OF CHEYENNE 

AGREEMENT FORM 

BID NUMBER: S-5-22 
CONTRACT NUMBER:  

 

THIS AGREEMENT, entered into this ____ day of ___________, _____, by and between 

the CITY OF CHEYENNE, WYOMING, hereinafter referred to as the “CITY”, and 

__________________________________________, hereinafter referred to as the 

“CONTRACTOR”. 

 

WITNESSETH that the Contractor and the City, for the considerations stated herein, 

mutually agree as follows: 

 

ARTICLE 1.  STATEMENT OF WORK.  The Contractor shall furnish all supervision, 

technical personnel, labor, materials, machinery, tools, equipment, and services, including utility 

and transportation services, and perform and complete all work in an efficient and workmanlike 

manner in the construction of the “US 30 Greenway Pump Station Replacement” project all in 

strict accordance with the Contract Documents including all addenda thereto, numbered and dated: 

 

ARTICLE 2.  RESPONSIBLE DESIGNEE FOR THE CITY.  The Contractor shall in any 

and all matters relating to the scope of services to be provided under this Contract or any other 

provisions herein, contact the City Engineer, or his/her designated representative. 

 

ARTICLE 3.  TIME FRAME FOR COMPLETION.  The services to be performed under 

this Agreement shall commence on the date stipulated in the “Notice to Proceed” that will be issued 

by the City.  The work shall be completed by __________________.  If the work has not been 

completed within the time stipulated above, including any extensions of time issued by the City 

for excusable delays, the Contractor and his/her sureties shall pay the City fixed, agreed liquidated 

damages, as stipulated in the Supplemental Conditions, for each calendar day of delay until the 

work is completed. 

 

ARTICLE 4.  COMPENSATION AND METHOD OF PAYMENT.  The CITY will pay 

the Contractor for the performance of the Contract in current funds, the sum of 

____________________________________________________Dollars ($______________).  In 

the event there are changes in the estimated quantities shown on the Bid Proposal, the unit prices 

multiplied by the actual quantities shall govern, and the total contract amount will be adjusted 

accordingly.  The City agrees to pay the above amount for contractual services in the following 

manner, upon receipt of appropriate documentation: 

 

a. The Contractor will be paid on a monthly basis for percentage of estimated work completed.  

Submittal will be at least seven (7) business days prior to the payable due date as established 

annually by the City Treasurer’s Office.  The pay request shall be submitted on the Contract 
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Payment Request Form and Itemized Pay Request or the AIA Documents G702 and G703.  

The engineer will review the estimate for approval prior to payment. 

 

b. The City will withhold five percent (5%) of the dollar value of the work completed for a 

minimum of forty-one (41) calendar days after Notice of Final Settlement has been published 

in accordance with Wyo. Stat. §15-1-113(h).  Upon completion of the work under this 

Contract, the Contractor shall submit a Contractor’s Certificate of Completion; the Consent 

of Surety; Final Waivers of Lien from the Contractor, and all Sub-Contractors, Suppliers and 

Materialmen; Affidavit of Release of Liens; Affidavit of Payment; and a current Workers 

Compensation Certificate.  Final payment will not be made until the above documents have 

been received by the City and all items on the Punch List have been completed, and the 

advertising requirements have been met. 

 

ARTICLE 5.  CONTRACT.  The executed Contract Documents shall consist of the 

following: 

 

1. This Agreement; 

2. Addenda; 

3. Invitation for Bids; 

4. Instructions to Bidders; 

5. Signed Bid Proposal; 

 

6. General Conditions and Insurance; 

7. Supplemental Conditions; 

8. Part IV Forms & Notices; 

9. Specifications and Special 

Provisions; 

10. Drawings. 

 

This Agreement, together with other documents enumerated in this Article 5, which said 

other documents are as fully a part of the Contract as if hereto attached or herein repeated, forms 

the Contract between the parties hereto. 

 

IN WITNESS WHEREOF, THAT the governing body of the City of Cheyenne has 

authorized the Mayor as Executive Officer of the City to enter into this Agreement, and that the 

parties hereto have caused this Agreement to be executed on the day and year in the first part herein 

written. 

 

ATTEST:      CITY OF CHEYENNE, WYOMING 

 

____________________________   ____________________________  

Kristina F. Jones, City Clerk      Patrick Collins, Mayor 

 

 

 

       ______________________________ 

         Contractor 

Notary or Corporation Secretary:                 By  

SUBSCRIBED AND SWORN TO BEFORE ME    ____________________________ 

this ___ day of _________, ____    ______________________________ 

by_______________________________      Title 

My Commission expires:___________     ____________________________ 

          Address  
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 CITY OF CHEYENNE 

PERFORMANCE AND PAYMENT 

BOND REQUIREMENTS 
 

1.  Signature of principal must be affixed to the bond. 

2.  Signature of principal must be witnessed. 

3.  Name of principal must be witnessed. 

4.  
The legal capacity of the principal must be stated in the caption of the bond (i.e., corporation, 

partnership or sole proprietorship). 

5.  If the principal is jointly owned, all owners must sign the bond. 

6.  If the principal is a partnership, at least two partners must sign the bond. 

7.  Signature of the attorney-in-fact acting on behalf of the surety company must appear on the bond. 

8.  
The surety’s seal must be affixed to the signature of the attorney-in-fact (Facsimile seals are NOT 

acceptable). 

9.  
The surety company must be registered with the state insurance commission and qualified to do 

business in the State of Wyoming. 

10.  
Power of Attorney/Acknowledgment of Surety must be signed, sealed and dated with the same date as 

execution of bond. 

11.  Date of written Agreement and date of bond must be same.  Post-dated bonds are not acceptable.  

12.  Bond form must be completely executed.  Bonds with blank spaces, including dates, are unacceptable. 

13.  

The bond must be accompanied by a properly executed authorization of Power of Attorney. Note:  The 

bond shall continue in force throughout the project and a two-year warranty period; and at the 

discretion of the City, for any additional warranty period specified in the contract documents.  

CORPORATE PRINCIPALS ONLY 

14.  

The person signing on behalf of the corporate principal must state his/her legal capacity and he/she 

must be either the president or the vice-president if it is a corporation.  If the officer or person signing 

on behalf of the corporate principal is other than the president or vice-president, there must be attached 

to the bond a resolution or certified evidence of authority that such officer or person has authority to 

sign in behalf of the principal. 

15.  
The signature of the principal must be witnessed, or attested to if it is a corporate principal by ONLY 

the secretary or assistant secretary of the corporation. 

16.  
The corporate seal must be affixed to the signature of the principal.  (Facsimile seals are NOT 

accepted). 

17.  Each party is required to sign his/her own name. 

18.  
All changes or strike-throughs must be initialed by the resident agent or attorney-in-fact of the surety 

company.  The surety company must be notified of such changes. 
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 CITY OF CHEYENNE 

PERFORMANCE AND PAYMENT 

BOND FORM 
 

KNOW ALL MEN BY THESE PRESENTS: 

 

That 

_____________________________________________________________________  

  (Name of Contractor) 

_____________________________________________________________________ 

    (Address of Contractor) 

a _____________________________________, hereinafter called Principal,  

 

and ___________________________________ hereinafter called Surety, are  

    (Name of Surety) 

held and firmly bound unto the City of Cheyenne, Wyoming, Municipal Building, 2101 O’Neil 

Avenue, hereinafter called City, in the penal sum of: 

___________________________________________________________ Dollars 

 

($____________________), in lawful money of the United States, for the payment of which sum 

well and truly to be made, we bind ourselves, successors and assigns, jointly and severally, 

firmly by these presents. 

 

THE CONDITION OF THIS OBLIGATION is such that Whereas, the Principal entered into a 

certain contract with the City, dated the _____ day of ___________, _____, a copy of which is 

hereto attached and made a part hereof for the 

_______________________________________________________ 

 

_____________________________________________________________________________. 

 

NOW, THEREFORE, if the Principal shall well, truly and faithfully perform its duties, all the 

undertakings, covenants, terms and conditions, and agreements, of said contract during the original 

term thereof, and any extensions thereof which may be granted by the City, with or without notice 

to the Surety and during the two-year guarantee period, and if the Principal shall satisfy all the 

claims and demands incurred under such contact, and shall fully indemnify and save harmless the 

City from all costs and damages which the City may suffer by reason of failure to do so, and shall 

reimburse and repay the City all outlay and expense which the City may incur in making good any 

default, then this obligation shall be void; otherwise to remain in full force and effect. 

 

PROVIDED, FURTHER, that the said Surety, for value received hereby stipulates and agrees that 

no change, extension of time, alteration or addition to the terms of the Contract or to work to be 

performed thereunder or the specifications accompanying the same shall in any wise affect its 

obligation on this bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of this contract or to the work or to the specifications. 

 

PROVIDED, FURTHER, that no final settlement between the City and the Contractor shall 

abridge the right of any beneficiary hereunder whose claim may be unsatisfied. 
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IN WITNESS WHEREOF, this instrument is executed in ___ counterparts, each one of which 

shall be deemed an original, this the ___ day of ____________, _____. 

 

 

 

_____________________________     ___________________________ 

  (Witness)     (Principal)  (Seal)          

        By_________________________    

        ___________________________ 

         (Title) 

        ___________________________ 

        ___________________________ 

         (Address) 

                        

 

               

 

 

_____________________________    ___________________________ 

  (Witness)     (Surety)    (Seal) 

 

        By_________________________                                           

        ___________________________ 

        (Attorney-in-fact) 

        ___________________________ 

Countersigned by:       ___________________________ 

        (Address) 

By_____________________________ 

 (Wyoming Resident Agent) 

_______________________________ 

_______________________________ 

        (Address) 

 

 
 

NOTE:    Date of Bond must be same date as date of Contract.  If Contractor is a partnership, all partners must 

execute bond. 
 

IMPORTANT: Surety companies executing bonds must hold a Certificate of Authority issued by the State of 

Wyoming Insurance Department. 
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PART 6 – GENERAL CONDITIONS 

CITY OF CHEYENNE, WYOMING 

 

1.00 PROJECT SITE 

 

US 30, Greenway Pump Station Replacement.   

 

2.00 NOTICES 

 

Any notice, correspondence, or billing required by the terms of this Agreement shall be 

delivered by hand or mail, prepaid, to the address of the respective party representative(s) 

named below: 

 

CITY:   Wes Bay 

    Engineering 

    2101 O’Neil Ave. 

    Cheyenne, WY 82001 

    Ph: 307-638-4315 

 

3.00 DRUG-FREE WORKPLACE 

 

In compliance with the Drug Free Work Place Act of November 1988, the City has 

established an “Alcohol and Controlled Substance Policy” that pertains to alcohol and drug 

usage by City employees.  All independent contractors under contract with the City and 

their employees and subcontractors are required to comply with the provisions of this 

policy for drug and/or alcohol usage on City property or other sites occupied by the 

Contractor while performing the duties and responsibilities of the contract.  It is the 

responsibility of the Contractor to become familiar with the requirements of this policy and 

to inform all subcontractors and employees of their obligation to comply and to ensure their 

compliance therewith.  If the Contractor, the Contractor’s employees, or subcontractors are 

found in violation of this policy, the contract may be terminated.  The Contractor is an 

independent Contractor and shall comply with the City’s Alcohol and Controlled Substance 

Policy and the provisions of this section. 

 

4.00 NONDISCRIMINATION 

 

The parties shall comply with the Civil Rights Act of 1964, the Wyoming Fair Employment 

Practices Act (Wyo. Stat. § 27-9-105 et seq.), the Americans With Disabilities Act (ADA 

(42 U.S.C. § 12101 et seq.)), the Age Discrimination Act of 1975, and any properly 

promulgated rules and regulations thereto and all parties to this Agreement assure that no 

person shall be excluded from participation in, denied the benefits of, or otherwise 

discriminated against in connection with the award and performance of this Agreement on 

the grounds of age, sex, race, creed, color, national origin, ancestry, religion, pregnancy, 

qualifying disability, sexual orientation, or gender identity.  The parties further assure that 

they will include the language of this paragraph in all agreements associated or connected 

in any way with this Agreement and shall cause all existing Agreements to similarly 

include this clause therein. 
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5.00 CONTRACTS FOR PUBLIC IMPROVEMENTS 

 

Wyo. Stat. § 15-1-113 is expressly incorporated herein by this reference as though fully set 

forth herein.  

 

6.00 SAFETY PROGRAMS   

 

The City, as mandated by Occupational Safety and Health Administration (“OSHA”), has 

in place many safety programs.  All independent contractors, their employees, and their 

subcontractors, under contract with the City, must be familiar with and comply with any 

and all applicable OSHA standards, regulations, and provisions.    

 

7.00 INDEPENDENT CONTRACTOR 

 

At all times during the term of this Agreement, the Contractor shall be considered an 

independent contractor.  Neither Contractor nor any one employed by it shall represent, 

act, purport to act, or be deemed to be the agent, representative, employee, or servant of 

the City. 

 

8.00 CONFIDENTIALITY 

 

To the extent allowed by law, the City and the Contractor shall treat as confidential and not 

disclose to others information (including technical information, experience, or data) 

regarding either party’s plans, programs, plants, processes, products, costs, equipment, 

operations, or customers which come within the knowledge of the parties, without in each 

instance securing the prior written consent of the other party, unless such disclosure is 

required by law or legal process.  However, nothing shall prevent either Contractor or the 

City from disclosing to others, or using in any manner, information which either party can 

show (a) has been published or has become part of the public domain other than by acts of 

Contractor or the City; (b) has been furnished or made known to Contractor or the City by 

third parties without restrictions on its disclosure; or (c) was in either party’s possession 

prior to the disclosure thereof by the City or Contractor to each other.  Contractor shall not 

be restricted in any way from releasing information in response to a subpoena, court order, 

or legal process, but shall notify City of the demand for information before Contractor 

responds to such demand.  The City reserves the right to prohibit the release of said 

information as provided by law. 

 

9.00 CONFLICT OF INTEREST 

 

In entering this Agreement, the Contractor covenants that it presently has no interest, and 

shall not acquire any interest, direct, indirect, financial, or otherwise, which would conflict 

in any manner or degree with performance of the services hereunder.  Contractor further 

covenants that in the performance of the Agreement, no subcontractor, or person having 

such an interest, shall be employed by the City.  Contractor certifies that no one who has 

or will have any financial interest under this Agreement is an officer or employee of the 

City. 

 

 

 

City of Cheyenne / Bid S-5-22 / US 30 Greenway Pump Station Replacement / Page 36 of 85



 

 

 

 

10.00 ACCEPTANCE NOT WAIVER 

 

 The City’s approval of drawings, plans, specifications, reports, and incidental work, or 

materials furnished hereunder shall not in any way relieve Contractor from responsibility 

for the technical accuracy of the work.  The City’s approval or acceptance of, or payment 

for, any services shall not be construed to operate as a waiver of any of the City’s rights 

under this Agreement or any of its legal rights under statute and common law arising out 

of the performance of this Agreement. 

 

11.00 INSURANCE REQUIREMENTS 

 

The Contractor shall file a Certificate of Insurance with the City verifying each type of 

insurance coverage listed below. 

 

The Certificate of Insurance shall be submitted to and approved by the City before the 

Contractor begins to perform under this bid and the subsequent contract. 

 

TYPE OF COVERAGE MINIMUM POLICY REQUIREMENTS 

Commercial General Liability  

(Including Products and Completed 

Operations; Explosion, Collapse and 

Underground if applicable to the 

hazards of a specific project.) 

$1,000,000 per Occurrence 

 

 

 

$2,000,000 Aggregate 

Business Automobile Liability $1,000,000 (Combined Single Limit) 

Workers’ Compensation 

 

OR 

 

Employer’s Liability 

Statutory 

 

 

 

$500,000 Each Accident 

$500,000 Each Disease-Policy Limit 

$500,000 Disease/Each Employee 

 

It is understood and agreed that these policies are primary and non-contributory.  All 

policies required under this contract shall be in effect for the duration of the project and 

contract.  The Contractor shall immediately notify in writing the City Risk Manager, City 

Clerk, and City Attorney of any fact, circumstance, or occurrence that has resulted in, or 

may result in, the cancellation or substantive change of any insurance coverage required 

by this contract, and failure to do so shall be construed to be a breach of this contract.  

 

The Contractor shall name the City as an additional insured on the Contractor’s insurance 

policies, except workers’ compensation, and the Contractor shall provide a copy of the 

endorsements providing this coverage. 

 

The City has the right to reject a certificate of insurance if the City determines that the 

Contractor’s insurance company is widely regarded in the insurance industry as financially 

unstable.  Any insurance company providing coverage under this contract shall have a 

minimum A.M. Best rating of A- (excellent). 
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The City has the right to review the insurance certificates of any or all Sub-Contractors 

used by the Contractor.  Further, the City requires that the Sub-Contractors’ insurance 

coverages be at least equivalent to that required of the Contractor. 

 

The City has the right to increase the required minimum limit of liability on any contract 

project as warranted by an increase in hazard.  Examples of increased hazard include, but 

are not limited to, handling of hazardous materials and activities involving large 

congregations of people.   

 

The City shall have the right to consult with the Contractor’s insurance agent for disclosure 

of relevant policy information, but the City’s non-request or non-review such policies, 

endorsements, or certificates shall not affect the City’s rights or Contractor’s obligations 

hereunder.  Disclosure of relevant policy information would specifically involve, but is not 

limited to, exclusions, deductibles, and claims in progress which could significantly reduce 

the annual aggregate limit.   

 

12.00 INDEMNITY 

 

In entering into the Agreement, the Contractor agrees to hold harmless, defend, and 

indemnify the City of Cheyenne, its officials, employees, agents, and authorized volunteers 

against any and all claims and costs, including attorneys’ fees, arising during or resulting 

from the Contractor’s performance of the contract.  The Contractor shall carry insurance 

as set forth in these Contract Documents.  The Contractor acknowledges its understanding 

of this paragraph and realizes it may have a financial responsibility to the City.  The City 

does not waive any applicable defenses and expressly reserves the right to invoke 

governmental immunity pursuant to the Wyoming Governmental Claims Act, Wyo. Stat. 

§ 1-39-101, et seq. for any claim arising out of performance of this agreement. 

 

The Contractor expressly understands and agrees that although the City and the Engineer 

have the right under this Contract to observe and review the Contractor’s work and 

operations, this right shall not relieve the Contractor from any of its covenants, obligations, 

or duties hereunder.  The Contractor shall be responsible for and hold harmless the City, 

the Engineer, and their representatives from all suits, actions, or claims of any character, 

due to injuries or damages sustained by any person or property, in consequence of any 

neglect in performing the work, observing safety standards or regulations, through the use 

of unsafe or unacceptable practices or materials in the performance of the work, the 

Contractor’s failure to comply with any law, ordinance or regulation or otherwise. 

 

13.00 PROJECT RECORD DOCUMENTS 

 

The Contractor shall maintain at the job site one copy of all Contract and project 

documents, each portion of which shall be clearly marked, “Project Record Copy”.  These 

documents, including drawings, specifications, addenda, approved shop drawings, change 

orders, field orders, other Contract Modifications, and other approved documents 

submitted by the Contractor in compliance with various sections of the Contract 

Documents, shall be maintained in good condition, available at all times for inspection by 

the City, and not used for construction purposes. 
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The Contractor shall mark up the most appropriate document to show significant changes 

made during construction progress, and significant detail not shown in the original Contract 

Documents.  The information shall include, but shall not be limited to, location of 

underground utilities and appurtenances referenced to permanent surface improvements, 

and location of internal utilities and appurtenances concealed in building structures 

referenced to visible and accessible features of structures. 

 

The Contractor shall keep the project record documents current and not permanently 

conceal any work until required information has been recorded.  Upon completion of the 

project and prior to final acceptance, the Contractor shall submit the marked up set of 

project record documents to the Engineer for the City along with the “Contractor’s 

Certificate of Completion” found in the bidding documents.  After the Engineer has 

inspected the work and has determined it to be substantially complete, the City will issue 

a “Certificate of Substantial Completion”, which will establish the date of commencement 

of the warranty period. 

 

14.00 CONTRACT DOCUMENTS 

 

The City will furnish to the Contractor, without charge, two (2) copies of the Contract 

Documents including technical specifications and drawings.  Additional copies requested 

by the Contractor will be furnished at cost. 

 

15.00 TIME FOR COMPLETION 

 

The Contractor shall commence the work required under this contract at the time stipulated 

by the City in the Notice to Proceed.  The Contractor shall complete the work by June 30, 

2022.  Time will not be counted when the project is officially suspended by the City due 

to acts of God, winter shutdown, and City-originated suspensions that are necessary 

through no fault of the Contractor.  In the latter instance, if the City suspends the work for 

more than ninety (90) calendar days, the Contractor may apply for a price adjustment to 

compensate for reasonable expenses caused by the suspension.  Any application for price 

adjustment or Contract Time extension will be submitted to the Governing Body of the 

City for its consideration in the form of a Contract Modification.  It will be the 

responsibility of the Contractor to provide sufficient documentation to substantiate any 

claim. 

 

16.00 JOB OFFICES AND STAGING AREA 

 

The Contractor and Sub-Contractor(s) may maintain office and storage facilities on the site 

which are necessary to properly conduct the work.  These facilities’ locations shall not 

cause any interference to any work performed on the site.  The Contractor shall consult 

with the City regarding the locations.  Upon completion of the improvements, or as directed 

by the City, the Contractor shall remove all such temporary structures and facilities from 

the site.  The Contractor shall leave the site of the work in the condition required by the 

Contract. 

 

On-site toilet facilities for employees of Contractors and Sub-Contractor(s) shall be 

provided and maintained in a sanitary condition.  The Contractor shall remove all trace of 

these facilities prior to completion of the project. 
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17.00 THE USE OF CITY OWNED REFUSE CONTAINERS 

 

All City contracts shall require all Contractors to use City-provided Sanitation services if 

available. 

 

18.00 REFERENCE POINTS 

 

Project survey points are provided by the City one time only, unless otherwise noted by the 

City in the appropriate project manual. 

 

The Contractor shall make all surveys that will be necessary for the proper construction.  

The Contractor shall preserve all property pins and control points.  If any of these are 

destroyed or disturbed due to the Contractor’s construction activities or negligence, the 

Contractor will be charged at the Engineer’s established hourly crew rate for replacing 

them, with payment for this extra work to be made directly to the Engineer by deduction 

from the monthly periodic estimate payments to the Contractor.  The Contractor shall also 

be responsible for any mistakes or damage resulting from the unnecessary loss or 

disturbances of control points. 

 

19.00 SEQUENCE OF WORK 

 

The Contractor shall make every effort to complete the work in a manner and fashion that 

minimizes roadway closures and inconveniences to the traveling public and adjacent 

property owners.  Once barricades are placed in the right-of-way, the Contractor shall show 

progress of work during normal Working Days and hours.  If no progress of work is 

recorded for twenty-four (24) hours and no concrete is waiting for strength, the Contractor 

shall remove barricades, re-open the right-of-way, and provide a safe travel way for the 

public.  If the Contractor does not re-open the right-of-way or show progress of work within 

twenty-four (24) hours, the City shall use any and all means necessary to re-open the area 

at the Contractor’s expense.  The Contract Documents are compiled to support the efficient 

operations of the Contractor and are not intended to supplant the Contractor’s responsibility 

of superintendence.  Special consideration regarding schedules or work sequences 

necessary or anticipated during the course of the project will be identified in the Special 

Provisions. 

 

20.00 GENERAL TRAFFIC REQUIREMENTS 

 

The Contractor shall provide adequate signs, barricades, lights, and flaggers, and take all 

necessary precautions to prevent accident or injury and to minimize inconvenience to the 

public during the progress of the work. 

 

All traffic control or other protective devices shall be installed and maintained in 

accordance with the Uniform Manual of Traffic Control Devices or in conformance with 

the applicable requirements of the authority having jurisdiction in such matters.  The 

Contractor shall provide an American Traffic Safety Services Association (“ATSSA”) 
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certified work site supervisor to supervise all traffic control operations if the City deems 

necessary. 

 

Material stored on or adjacent to public streets shall not obstruct or inconvenience the 

traveling public. 

 

Streets, driveways, or other access points shall not be closed without the prior consent of 

the City, Engineer, and proper governmental authorities.  Fire hydrants on or near the site 

of the work shall be accessible at all times.  The Contractor shall notify affected property 

owners, the City and the Engineer at least 48 hours in advance of any proposed closure for 

construction operations including any work to be done by utility companies. 

 

The Contractor shall submit a traffic control diagram to the City for approval before work 

begins.  The diagram shall indicate location and type of signs, cones, flashers, flagging, 

reflective barricades, and all other devices deemed necessary for the proper protection of 

the work area. 

 

21.00 EXISTING ROADWAYS AND OTHER PROPERTY 

 

The Contractor shall take all necessary precautions to protect adjacent roadways, 

properties, improvements, and underground facilities affected by the Contractor’s 

operations, regardless of the facilities’ ownership. 

 

Any existing improvements or facilities damaged by the Contractor’s operations in the 

performance of the work under this Agreement shall be repaired or replaced by and at the 

expense of the Contractor to the satisfaction of the City. 

 

The Contractor shall be responsible for the preservation and maintenance of all existing 

roadways affected but not directly disturbed by the work.  The Contractor shall repair, 

replace, or clean any roadway indirectly affected by his or her operations during the course 

of the project.  Such work shall be accomplished by and at the expense of the Contractor 

without reimbursement by the City. 

 

22.00 FINAL CLEANUP 

 

The Contractor shall clean all sidewalks, streets and other areas affected by construction 

and ensure removal of all loose surface materials.  All piles of excess excavation, rocks, 

rubbish, or other debris shall be cleaned up and disposed of.  Damage to any areas by the 

Contractor will be repaired or replaced by the Contractor at no expense to the City.  No 

extra compensation will be allowed for final cleaning of the site, but the cost thereof shall 

be included in the unit price bid for other items in the Proposal.  If work is suspended for 

any reason, the Contractor will be required at the Contractor’s expense, prior to shut down, 

to provide for the public’s safety and use as directed by the City or Engineer. 

 

23.00 ENGINEER OR INSPECTOR OVERTIME AND USE OF CITY RESOURCES: 

 

Inspection work required beyond normal working hours by any Engineer or Inspector 

having authority on the project must have the City’s written approval twenty-four (24) 

hours in advance of scheduled work.  In emergency situations, verbal approval may be 
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given followed by written approval on the next working day.  In an emergency situation, 

verbal approval will suffice until the next working day at which time written approval will 

be obtained. 

 

The City of Cheyenne Board of Public Utilities (“BOPU”) requires that requests for 

services on the weekend be made not later than 4:30 p.m. on the Thursday prior to need so 

that appropriate personnel arrangements can be made.  

 

All costs for overtime inspection or professional services associated with the work will be 

paid for by the Contractor.  

 

No City services, equipment, or personnel will be provided for this project unless 

specifically defined and stated in the bidding or contract documents, nor will any be 

provided free of charge unless expressly stated in these documents.   

 

24.00 FORCE ACCOUNT, EXTRA WORK, AND WORK CHANGES  

  

When the Contractor is required to do work or services under the force account or extra 

work, the cost for said work will be calculated using the provisions of the Wyoming 

Department of Transportation system for determining costs for equipment, operators and 

labor involved.  Any extra work, additions, deletions or revisions in the work will be 

authorized by written Contract Modification or change orders.  The Engineer may authorize 

minor changes or alterations in the work not involving extra cost and not inconsistent with 

the overall intent of the Contract Documents in the form of a Field Order. 

 

25.00 CONTRACT MODIFICATIONS 

 

a. General: Contract Modifications are used to increase or decrease the total Contract 

Price, to alter the Contract Time, or to alter any other contract agreement provision.  

Each Contract Modification must be in writing, approved by the City’s Governing 

Body, and executed by the Mayor and Contractor. 

 

b. A Contract Modification does not invalidate the contract or release the surety.  If 

the parties agree to a Contract Modification, the Contractor shall perform the work 

in the manner required by the contract as modified, except that the Contractor shall 

not perform any work which is subject to the Contract Modification, until such time 

as the City Engineer authorizes the Contractor to proceed.  The City will initiate a 

request to modify the Contract by submitting the proposed Contract Modification 

to the Contractor for review and approval.  

 

The City Engineer or agent thereof, e.g., a project manager, may issue a Field Order to 

authorize the work to be paid for under the Force Account bid item or to adjust existing bid 

item quantities without increasing the total Contract Price.  See Section 24.00.  The 

Contractor may not begin work under any Contract Modification until the City Engineer 

has authorized the Contractor to proceed. 

 

The Contractor shall use a Request for Adjustment form to request an adjustment of the 

Contract Time or Contract Price.  The City shall have no obligation to process oral requests 

for modification of the Contract Time or Contract Price, and no City official shall have the 
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authority to approve oral modification requests.  Proposed adjustments may be based upon 

extra work necessitated by an emergency, a change of conditions, or the City Engineer’s 

interpretation of the contract requirements.  Requests for Adjustments shall not be valid 

unless the Contractor has filed the request with the Engineer within: 

 

1. Two (2) Working Days after the occurrence of the emergency or the discovery of 

any change in conditions which necessitates Additional Work; or 

 

2. Five (5) Working Days after the effective date of a Work Directive. 

 

The City will pay for adjustments and modifications based on contract unit bid prices.  If 

the Contractor’s cost of production or the character of the work is materially changed, the 

City may adjust the contract as specified in this section or seek a Contract Modification.  

The City will not pay for loss of anticipated profits resulting from adjustments or 

modifications, unless so specified in the adjustment or modification. 

 

Differing Site Conditions: Before the conditions are disturbed or the affected work is 

performed or continued, the Contractor shall notify the City in writing if either of the 

following is encountered: (1) latent physical conditions that differ materially from those 

indicated in the contract; or (2) unusual physical conditions that differ materially from 

those ordinarily encountered and generally recognized as inherent in the work provided for 

in the contract.  The City will not grant or consider Contract Modifications based on 

differing site conditions if the Contractor does not timely notify the City within two (2) 

Working Days after discovering latent or unusual physical conditions. 

 

Significant Changes in the Character of Work: The Contract Unit Price of each bid item in 

the proposal shall include the pro rata share of overhead and profit so that the sum of the 

products obtained by multiplying the quantity shown for each item by the unit price bid 

represents the total bid.  The City may alter the contract quantities, the Work, or both as 

necessary to complete the project, subject to the requirement that modifications to the 

Contract Price may be necessary in the event the alterations significantly change the 

character of the work.  If alterations do not significantly change the character of the work 

specified in the contract, the City will pay for the altered work at contract unit prices and 

additional mark-ups for overhead and profit are not allowed. 

 

Either of the following constitutes a “significant change” (1) when the character of the 

work, as altered, differs materially in kind or nature from that specified in the contract; or 

(2) in accordance with the relevant section in the Instruction to Bidders, when the net 

monetary value of all such additive and subtractive changes in quantities of such items 

increases or decreases the original total Contract Price by more than twenty percent (20%). 

 

Extra and Force Account Work: When necessary or desirable to complete the project, the 

City may direct the Contractor to perform unforeseen work for which there is no pay item 

or unit price in the contract.  The City shall seek a Contract Modification in the event the 

City’s direction to perform unforeseen work results in an increase in the Contract Price, 

the alteration of the Contract Time or required any other modification of the Contract 

Agreement.  The City Engineer may direct the Contractor to perform work under the Force 

Account item for minor changes or alterations in the work that do not increase the original 
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Contract Price.  All Force Account Work shall be approved with a Field Order in 

accordance with the above procedures.  

 

Extra work under the Force Account item shall be paid by one of the following methods: 

(1) Contract unit bid prices that are representative of the work being performed, as specified 

in item Significant Changes in the Character of Work; and (2) Negotiated unit bid prices 

for items where the Contractor’s cost of production or the character of the work is 

materially changed.  The negotiated unit bid prices shall include the pro rata share of 

overhead and profit.  Overhead and profit mark-up on Sub-Contractor unit bid prices shall 

be limited to five percent (5%); (3) lump sum, as stipulated in the order authorizing the 

work. Documentation for lump sum pricing shall be provided to a degree sufficient for the 

City Engineer to review for acceptability. Overhead and profit shall be limited to five 

percent (5%) on Sub-Contractor work and fifteen percent (15%) on work by Contractor’s 

own forces; and (4) Time and material basis utilizing approved materials, equipment, and 

labor costs calculated under the provisions of the latest edition of the Wyoming Department 

of Transportation Specifications Subsection 109.4.4. 

 

26.00 PARTIAL USE OF SITE IMPROVEMENTS 

 

The City may give notice to the Contractor and place in use those sections of the 

improvements which have been completed, inspected, and can be accepted as complying 

with the Contract Documents if, in its opinion, each section is reasonably safe, fit and 

convenient for the use and accommodation for which it was intended, provided: 

 

The use of such sections of the improvements shall in no way impede the completion of 

the remainder of the work by the Contractor; 

 

The Contractor will not be responsible for any damages or maintenance costs due directly 

to the use of such sections; 

 

The use of such sections shall in no way relieve the Contractor of liability arising from 

having used defective materials or to poor workmanship. 

 

Any guarantee period shall not commence until the date of the final acceptance of all work 

which the Contractor is required to construct under this contract. 

 

27.00 TWO YEAR WARRANTY PERIOD 

 

 If after the approval of final payment and prior to the expiration of two (2) years after the 

date of Substantial Completion or such longer period as may be prescribed by law or by 

the terms of any applicable special guarantee, the Contractor shall promptly, without cost 

to the City and in accordance with the City’s written instructions, either correct such 

defective work or, if it has been rejected by the City, remove it from the site and replace it 

with non-defective work within thirty (30) calendar days of written notification by the City.  

If the Contractor does not promptly comply with the terms of such instruction, the City 

may have the defective work corrected or the rejected work removed and replaced, and all 

costs incurred therefore, including compensation for additional professional services, shall 

be paid by the Contractor and its sureties.  The remedies provided in this section are in 
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addition to all other remedies available to the City under applicable law and shall not be 

construed as exclusive of any other legal right or remedy available to the City. 

 

28.00 COMPLETION AND WARRANTY 

 

The following replaces the City of Cheyenne & Board of Public Utilities Standard 

Construction Specifications and Standard Drawings, 2014 Edition, Section 01054.1.10-

Acceptance of the Standard Specification.  

 

Substantial Completion. Shall be defined as when the project can be safely and effectively 

used by the public for its intended use, without further delays, disruptions, or other 

impediments and only clean up and work of a minor nature remains to be finished, as 

agreed to by the City Engineer or as otherwise specified.  After written notice from the 

Contractor of Substantial Completion, the Engineer and the City shall make a 

determination of acceptance of substantial completion.  If in agreement, the City will issue 

written notice of Substantial Completion at which date the contract time will stop.  The 

Engineer will then make an inspection of the project and develop a punch list of items to 

be completed.  The Contractor will have thirty (30) calendar days to complete all punch 

list items, with the exception of seasonal work item, which will be as agreed by the 

Engineer and the City.  Liquidated damages may be assessed by the City, in accordance 

with Section 29.00, for every day that expires after the allotted time for the completion of 

the punch list. 

 

Warranty. The specified date in the City’s Notice of Substantial Completion issued to the 

Contractor shall be the effective date for the beginning of the two-year warranty period. 

 

Final Completion. After completion of the punch list, the Contractor shall issue the 

Contractor’s Certificate of Completion along with the marked-up Project Record Drawings 

in accordance with Project Documents.  At that time the Engineer and the City shall inspect 

and if all construction provided for and contemplated by the contract is found to be 

complete to their satisfaction, this inspection shall constitute the final inspection and the 

Engineer shall make the final acceptance.  The Contractor shall be notified in writing as to 

the date of the Final Completion.  

 

Prior to the end of the Warranty Period, the City shall inspect the Project for defects in the 

workmanship or material. A written deficiency list shall be developed and provided to the 

Contractor. Normal wear and tear shall not be considered a deficiency. The Contractor shall 

promptly, without cost to the City and in accordance with the City’s written instructions, 

either correct such defective work or, if it has been rejected by the City, remove it from the 

site and replace it with non-defective work within thirty (30) calendar days of written 

notification by the City.  

 

29.00 LIQUIDATED DAMAGES 

 

 For each calendar day that any work shall remain uncompleted after the contract time 

specified for the completion of the work provided for in the contract, the following 

liquidated damages charges will be deducted from any monies due the Contractor: 
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ORIGINAL CONTRACT AMOUNT LIQUIDATED DAMAGE 

CHARGE 

From ($) To and including ($) Charge per calendar day ($) 

0.00 25,000.00 250.00 

25,000.01 50,000.00 500.00 

50,000.01 100,000.00 1000.00 

100,000.01 500,000.00 1500.00 

500,000.01 1,000,000.00 2000.00 

1,000,000.01 1,500,000.00 3000.00 

1,500,000.01 and greater 3500.00 

 

Permitting the Contractor to continue and finish the work or any part of it after the time 

fixed for its completion, or after the use of additional contract time, will in no way 

constitute a waiver on the part of the City to any of its rights under the contract. 

 

Unless otherwise provided in the contract, liquidated damage charges will be calculated in 

accordance with the table.  All time in excess of the required Contract Time will be 

calculated on a calendar day basis. 

 

30.00 GOVERNMENTAL IMMUNITY 

  

The City and its officials and employees do not waive governmental immunity by entering 

into this Agreement and specifically retain all immunities and defenses available to them 

as Governmental Entities pursuant to Wyo. Stat. § 1-39-101, et seq, and all other applicable 

laws.  Further, the City fully retains all immunities and defenses provided by law with 

regard to any action, whether in tort, contract. or any other theory of law, based on this 

Agreement.  The City does waive its governmental immunities solely for the enforcement 

of the terms and conditions of this Agreement. 

 

31.00 GOVERNING LAW, JURISDICTION, AND VENUE 

  

The construction, interpretation, and enforcement of this Agreement shall be governed by 

the laws of the State of Wyoming.  The courts of the State of Wyoming shall have 

jurisdiction over any action arising out of this Agreement and over the parties, and the 

venue shall be the First Judicial District, Laramie County, Wyoming. 

 

32.00 COMPLIANCE WITH LAWS 

 

This Agreement shall be governed in all respects by the laws of the State of Wyoming.  

The parties hereto shall comply with all applicable federal, state, and local laws, rules, and 

regulations in the performance of this contract.  The identified laws or regulations are 

included in this Agreement as mandated by statute or for the convenience of the Contractor.  

The Contractor’s attention is directed to the fact that all applicable federal and state laws, 

municipal ordinances, and the rules and regulations of all authorities having jurisdiction 

over design and construction of the project shall apply to the Agreement throughout, and 

they are deemed incorporated herein.  Other laws and regulations apply which are not 

included herein, and are within the Contractor’s duty and responsibility for compliance 

therewith. 
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33.00 DEFAULT 

 

Each and every term and condition herein shall be deemed a material element of this 

Agreement.  In the event either party shall fail or refuse to perform according to the terms 

of this Agreement, such party may be declared in default. 

 

34.00 REMEDIES 

 

In the event a party declares the other party in default hereof, said party declaring default 

shall notify the defaulting party in writing, and such defaulting party shall be allowed a 

period of fifteen (15) calendar days to cure said default.  In the event that the default 

remains uncorrected, the party not in default may elect to: (a) terminate this Agreement 

and seek damages; (b) treat this Agreement as continuing and require specific performance; 

or (c) avail itself of any other remedy at law or equity. 

 

In the event Contractor fails to strictly perform in accordance with this Agreement, the City 

may elect to make good such deficiencies and charge Contractor therefore. 

 

35.00 TERMINATION 

 

The City may, by written notice to Contractor, terminate this Agreement, in whole or in 

part, by giving Contractor fifteen (15) calendar days written notice.  Upon receipt of such 

notice, Contractor shall discontinue all services affected (unless the notice directs 

otherwise), and deliver to the City representative within five (5) calendar days all 

documents belonging to the City, including but not limited to, data, drawings, 

specifications, reports, estimates, and summaries accumulated by the Contractor in the 

performance of this Agreement, whether completed or in progress.  In the event of 

termination, the City shall pay Contractor for all work accepted as of the date of 

termination. 

 

36.00 WAIVER  

 

 The waiver by either party of any term, condition, or covenant, or breach of any term, 

condition, or covenant, shall not constitute a waiver of any other term, condition, or 

covenant, or breach thereof. 

 

37.00 SEVERABILITY  

  

 If any provision, section, subsection, sentence, clause, or phrase of this Agreement is 

invalidated by any court of competent jurisdiction, such holding shall not affect the validity 

of the remainder of the Agreement, which shall continue in full force and affect. 

 

38.00 SUCCESSORS AND ASSIGNS  

 

 All the terms, conditions, and provisions herein shall inure to the benefit of and be binding 

upon the parties hereto and their respective successors and assigns.  
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39.00 ASSIGNMENT  

 

 Neither party shall assign this Agreement without prior written consent of the other party.  

Any delegation or assignment shall not operate to relieve either party of its responsibilities 

hereunder. 

 

40.00 THIRD PARTY RIGHTS  

 

 The parties do not intend to create in any other individual or entity the status of third party 

beneficiary, and this Agreement shall not be construed so as to create such status.  The 

rights, duties and obligations contained in this Agreement shall operate only between the 

parties to this Agreement, and shall inure solely to the benefit of the parties to this 

Agreement.  The parties to this Agreement intend and expressly agree that only the parties 

signatory to this Agreement shall have any legal or equitable right to seek to enforce this 

Agreement, to seek any remedy arising out of a party’s performance or failure to perform 

any term or condition of this Agreement.  This paragraph is not intended nor shall it be 

construed to waive all the parties’ immunities. 

 

41.00 FORCE MAJEURE 

 

 The performance of the Agreement by either party shall be subject to force majeure 

including, but not limited to, acts of God, fire, flood, natural disaster, war or threat of war, 

acts or threats of terrorism, civil disorder, unauthorized strikes, governmental regulation or 

advisory, recognized health threats as determined by the World Health Organization, the 

Centers for Disease Control, or local government authority or health agencies (including, 

but not limited to, the health threats of COVID-19, H1N1, or similar infectious diseases), 

curtailment of transportation facilities, or other similar occurrence beyond the control of 

the parties, where any of those factors, circumstances, situations, or conditions or similar 

ones prevent, dissuade, or unreasonably delay the performance required by this Agreement. 

The Agreement may be cancelled by either party, without liability, damages, fees, or 

penalty, and any unused deposits or amounts paid shall be refunded, for any one or more 

of the above reasons, by written notice to the other party. 
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PART 7 - SPECIFICATIONS 

CITY OF CHEYENNE, WYOMING 

 

THE STANDARD SPECIFICATIONS GOVERNING THIS PROJECT SHALL BE THE “CITY 

OF CHEYENNE/BOARD OF PUBLIC UTILITIES CONSTRUCTION SPECIFICATIONS 

AND STANDARD DRAWINGS, 2014” WITH APPROVED AMENDMENTS ISSUED BY 

THE CITY ENGINEER AT THE TIME OF THIS CONTRACT. 

 

IT IS THE CONTRACTOR’S RESPONSIBILITY TO KEEP CURRENT ON THESE 

AMENDMENTS.  COPIES OF THESE AMENDMENTS ARE AVAILABLE ON THE CITY’S 

WEBSITE AT http://www.cheyennecity.org. 

 

SPECIAL PROVISIONS 

 

THE SPECIAL PROVISIONS WILL ADD TO OR REVISE CERTAIN SECTIONS OF THE 

“CITY OF CHEYENNE/BOARD OF PUBLIC UTILITIES CONSTRUCTION 

SPECIFICATIONS AND STANDARD DRAWINGS, 2014”.  REVISED PARAGRAPHS AND 

ADDITIONS WILL CORRESPOND TO THE STANDARD NUMERICAL AND TITLE 

DESIGNATIONS. 

 

THE SPECIAL PROVISIONS MAY ALSO INCLUDE NEW SECTIONS OF 

SPECIFICATIONS NOT COVERED IN THE STANDARD SPECIFICATIONS AND WILL BE 

NUMBERED STARTING FROM SECTION 04000. 
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US 30 Greenway Pump Station Replacement 

 

TENTATIVE PROJECT TIMELINE 

 

Legal Advertisement:   September 22 & 29, 2021 

 

Pre-Bid Meeting:   September 30, 2021 

Question Submission Date:  October 6, 2021 

Addendum Response Deadline: October 8, 2021 

Bid Opening:     October 15, 2021 

City Council 1st Reading:   October 25, 2021 

Finance Committee:    November 1, 2021 

City Council Final Approval:  November 8, 2021 

Contract Signature Processing:  November 9-12, 2021 

Notice to Proceed (Estimated):  November 15, 2021 

Final Completion:   June 30, 2022 
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Method of Measurement and Basis of Payment   US 30 Greenway Underpass 
 

VIII-1 | P a g e  
 

Section 01041 Project Coordination: 
 
PART 4  METHOD OF MEASUREMENT AND BASIS OF PAYMENT 
 
Add the following as Part 4, Method of Measurement and Basis of Payment:   
 
4.01 METHOD OF MEASUREMENT 
 

A. No separate measurement shall be allowed for other items not specifically defined under this section 
or shown on the contract Bid Schedule.  

 
B. Mobilization will be measured as the complete series of setups required to complete the contract. 
 
C. Any required insurance, bid bonds, performance and payment bonds, warranty bonds, permit fees 

and other fees required by the scope of work included in the contract documents shall be measured 
under Bonds, Insurance, and Fees and be lump sum. 

 
4.02 BASIS OF PAYMENT 
 
 

A. Mobilization will be paid for at the contract Lump Sum price. No adjustment to the contract price 
for Mobilization will be allowed unless authorized by the ENGINEER. Payment shall be made with a 
monthly estimate based on the percentage of the original contract amount earned in accordance 
with the following: 

i. At the first request, up to 50% of the bid amount for Mobilization will be paid.  
ii. When 50% of the original contract amount in a given construction period is earned, a further 

30% of the amount of the bid for this item will be paid. 
iii. At the final pay request, the remainder of the bid amount for Mobilization will be paid.  

 
B. Payment for Bonds, Insurance, and Fees will be paid for at the contract Lump Sum price. No 

adjustment to the contract price for these items will be allowed unless authorized by the ENGINEER.  
Payment shall be in accordance with the following: 

i. At the first request, up to 90% of the bid amount for Bonds, Insurance, & Fees will be paid.  
 
C. Full compensation for items not specifically separated for payment under this section or shown on 

the project Bid Schedule shall be considered as included in the prices paid for the various other 
contract items and no additional compensation shall be allowed.   

 
D. All items under this section are subject to a five percent (5%) retainage that will be withheld until final 

payment. 
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Method of Measurement and Basis of Payment   US 30 Greenway Underpass 
 

VIII-2 | P a g e  
 

Section 04000 Remove and Replace Stormwater Pump Station 
 
PART 4   METHOD OF MEASUREMENT BASIS OF PAYMENT 
 
4.01 METHOD OF MEASUREMENT 
   

A. Measurement of work and materials associated with Remove and Replace Stormwater Pump Station, 
as designated on the contract design plans shall be measured as a single unit lump sum. Subsidiary 
items include, but not be exclusive to, include the Bill of Materials listed on the contract design plans, 
quality control testing, demolition, piping and appurtenances, backfill, resurfacing, reseeding, and 
restoration, etc. to complete the work prescribed. Any minor items of labor, or materials not 
specifically noted in this Special Provision, General Specifications, or prescribed with the Contract 
Design Plans which is necessary for the proper completion of the work described will be considered 
incidental and are to be included in the contract.    

   
4.02  BASIS OF PAYMENT 
 

A. Payment for Remove and Replace Stormwater Pump Station shall be made at the contract lump sum 
price. Major materials as described by the Bill of Materials that are installed and operational on jobsite 
over 30 days may be considered for partial payment upon receipt of documentation for the materials 
(i.e. vendor invoice, bill of lading, sub-contractor invoicing etc.) at the discretion of ENGINEER and 
OWNER.  
 

B. Full compensation for items not specifically separated for payment under this section or shown on 
the project Bid Schedule shall be considered as included in the prices paid for the other various 
contract items and no additional compensation shall be allowed. 
 

C. Payment shall be made under: 
 

Pay Item        Pay Unit 
Remove and Replace Stormwater Pump Station         LS 

 
D. All items under this section are subject to a five percent (5%) retainage that will be withheld until final 

payment. 
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Method of Measurement and Basis of Payment   US 30 Greenway Underpass 
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Section 04001 Relocation of Low Water Crossing 
 

    
PART 4   METHOD OF MEASUREMENT BASIS OF PAYMENT 
 
4.02 METHOD OF MEASUREMENT 
   

A. Measurement of work and materials associated with Relocate Low Water Crossing, as designated on 
the contract design plans shall be measured as a single unit lump sum. Subsidiary items include, but 
not be exclusive to, include the Bill of Materials listed on the contract design plans, quality control 
testing, demolition, restoration, piping and appurtenances, backfill, resurfacing, reseeding and 
restoration, etc. to complete the work prescribed. Any minor items of labor, or materials not 
specifically noted in this Special Provision, General Specifications, or prescribed with the Contract 
Design Plans which is necessary for the proper completion of the work described will be considered 
incidental and are to be included in the contract.    

   
4.02  BASIS OF PAYMENT 
 

A. Payment for Relocate Low Water Crossing shall be made at the contract lump sum price. Major 
materials as described by the Bill of Materials that are installed and operational on jobsite over 30 
days may be considered for partial payment upon receipt of documentation for the materials (i.e., 
vendor invoice, bill of lading, sub-contractor invoicing etc.) at the discretion of ENGINEER and OWNER.  
 

B. Full compensation for items not specifically separated for payment under this section or shown on 
the project Bid Schedule shall be considered as included in the prices paid for the other various 
contract items and no additional compensation shall be allowed. 
 

C. Payment shall be made under: 
 

Pay Item        Pay Unit 
Relocate Low Water Crossing            LS 

 
D. All items under this section are subject to a five percent (5%) retainage that will be withheld until final 

payment. 
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SITE
PROJECT

OWNER
CITY OF CHEYENNE
2101 O' NEIL AVENUE
CHEYENNE, WY 82001
PHONE: 307-637-6268

SURVEYOR
STEIL SURVEYING SERVICES, LLC
1102 WEST 19TH STREET
CHEYENNE, WY 82001
PHONE: 307-634-7273
CONTACT: JEFFREY B. JONES

PROJECT TEAM
CIVIL ENGINEER
CIVILWORX, LLC
4025 AUTOMATION WAY
SUITE B2
FORT COLLINS, CO 80525
PHONE:  970-698-6046
CONTACT: JUSTIN BECKNER

CERTIFICATE OF ENGINEER
I, JUSTIN C. BECKNER, HEREBY CERTIFY THAT THE
DESIGN OF THESE PLANS WAS PERFORMED BY ME OR
UNDER MY DIRECT SUPERVISION AND THAT I AM A DULY
REGISTERED PROFESSIONAL ENGINEER IN THE STATE OF
WYOMING.

JUSTIN C. BECKNER
REGISTERED PROFESSIONAL ENGINEER
STATE OF WYOMING NO. 11101

CITY ENGINEER DATE
APPROVED

APPROVAL

CHEYENNE FIRE DEPARTMENT DATE
APPROVED

CHEYENNE BOARD OF PUBLIC UTILITIES ENGINEER DATE
APPROVED

THESE PLANS ARE APPROVED IN SCOPE ONLY, NOT IN DETAIL.
DETAIL OF THESE PLANS IS THE SOLE RESPONSIBILITY OF THE
WYOMING REGISTERED CIVIL ENGINEER WHO HAS SEALED AND

SIGNED THEM. THE CITY HOLDS NO RESPONSIBILITY
REGARDING THE DESIGN AND DETAIL OF THESE PLANS.

PROJECT COORDINATES

Note: All project control listed hereon is provided as a courtesy. It is the
responsibility of the recipient to verify the accuracy of the coordinates and
elevations shown prior to using them for any purposes.

CITY OF CHEYENNE AND PROJECT STANDARD NOTES:

A. CITY PLAN APPROVAL IS IN SCOPE ONLY, NOT IN DETAIL.  DETAIL OF THE PLANS IS THE SOLE
RESPONSIBILITY OF THE WYOMING REGISTERED ENGINEER WHO HAS SEALED AND SIGNED THEM.
THE CITY HOLDS NO RESPONSIBILITY REGARDING THE DESIGN AND DETAIL OF THESE PLANS.  THE
SCOPE OF THESE PLANS ARE FOR GRADING AT THE SOLE RISK TO THE DEVELOPER.  THE CITY OF
CHEYENNE IS NOT RESPONSIBLE FOR CHANGES DUE TO ANY SUBSEQUENT PLAN REVIEW THAT MAY
IMPACT GRADING WITHIN THIS PROJECT.  THE DEVELOPER AND ENGINEER ACKNOWLEDGE SAID
LIMITATIONS OF CITY REVIEW AND APPROVAL OF THESE PLANS.

B. ALL MATERIALS, WORKMANSHIP, AND CONSTRUCTION OF PUBLIC STREET AND UTILITY
(WATER, SANITARY SEWER, AND STORM DRAINAGE) IMPROVEMENTS SHALL MEET OR EXCEED THE
STANDARDS AND SPECIFICATIONS SET FORTH IN THE LATEST EDITIONS OF THE UDC, AND CITY OF
CHEYENNE AND BOARD OF PUBLIC UTILITIES CONSTRUCTION SPECIFICATIONS AND STANDARD
DRAWINGS, AS WELL AS APPLICABLE STATE AND FEDERAL REGULATIONS. WHERE THERE IS A
CONFLICT BETWEEN THESE PLANS AND SPECIFICATIONS, OR ANY APPLICABLE STANDARDS, THE
MOST RESTRICTIVE STANDARD SHALL APPLY

C. NO WORK MAY COMMENCE WITHIN ANY PUBLIC RIGHT-OF-WAY UNTIL A RIGHT-OF-WAY PERMIT
HAS BEEN OBTAINED. THE CONTRACTOR SHALL SUBMIT A CONSTRUCTION TRAFFIC CONTROL PLAN
THAT ADDRESSES BOTH VEHICULAR AND PEDESTRIAN TRAFFIC IN ACCORDANCE WITH THE MOST
CURRENT EDITIONS OF THE CITY OF CHEYENNE AND BOARD OF PUBLIC UTILITIES CONSTRUCTION
SPECIFICATIONS AND STANDARD DRAWINGS AND THE MANUAL OF UNIFORM TRAFFIC CONTROL
DEVICES (MUTCD)

D. THE CONTRACTOR SHALL NOTIFY THE CITY OF CHEYENNE AT LEAST TWO (2) WORKING DAYS
PRIOR TO START OF ANY EARTH DISTURBING ACTIVITY, OR CONSTRUCTION ACTIVITY ON ANY AND
ALL PUBLIC IMPROVEMENTS. ALL SUBSEQUENT INSPECTIONS REQUIRE THE SAME 24 HOUR
ADVANCE NOTICE. THERE SHALL BE NO WORK WITHIN THE PUBLIC RIGHT-OF-WAY ON SATURDAYS,
SUNDAYS, OR HOLIDAYS UNLESS SPECIFICALLY APPROVED IN WRITING BY THE CITY OF CHEYENNE
CONSTRUCTION SERVICES

E. THE CONTRACTOR SHALL COORDINATE AND COOPERATE WITH THE CITY OF CHEYENNE, AND
ALL UTILITY COMPANIES INVOLVED, WITH REGARD TO RELOCATIONS, ADJUSTMENTS, EXTENSIONS,
AND REARRANGEMENTS OF EXISTING UTILITIES DURING CONSTRUCTION, AND TO ASSURE THAT
THE WORK IS ACCOMPLISHED IN A TIMELY MANNER WITH A MINIMUM OF DISRUPTION OF SERVICE.
THE CONTRACTOR SHALL BE RESPONSIBLE FOR CONTACTING, IN ADVANCE, ALL PARTIES
AFFECTED BY ANY DISRUPTION OF ANY UTILITY SERVICE AS WELL AS THE UTILITY COMPANIES

F. THE CONTRACTOR IS RESPONSIBLE FOR PROTECTING ALL UTILITIES DURING CONSTRUCTION
AND FOR COORDINATING WITH THE APPROPRIATE UTILITY COMPANY FOR ANY UTILITY CROSSING
REQUIRED

G. THE TYPE, SIZE, LOCATION AND NUMBER OF ALL KNOWN UNDERGROUND UTILITIES ARE
APPROXIMATE WHEN SHOWN ON THE PLANS. IT SHALL BE THE RESPONSIBILITY OF THE
CONTRACTOR TO VERIFY THE EXISTENCE AND LOCATION OF ALL UNDERGROUND UTILITIES ALONG
THE ROUTE OF THE WORK BEFORE COMMENCING CONSTRUCTION. THE CONTRACTOR SHALL
CONTACT THE ONE CALL OF WYOMING AT 1-800-849-2476 AT LEAST THREE (3) WORKING DAYS PRIOR
TO BEGINNING EXCAVATION OR GRADING TO HAVE ALL REGISTERED UTILITY LOCATION MARKED.
OTHER UNREGISTERED UTILITIES ARE TO BE LOCATED BY CONTACTING THE RESPECTIVE
REPRESENTATIVE. SHOULD CONDITIONS ARISE WHICH ARE DIFFERENT THAN THOSE SHOWN ON
THE DRAWINGS, THE CITY OF CHEYENNE CONSTRUCTION SERVICES SHALL BE NOTIFIED
IMMEDIATELY.

H. THE CONTRACTOR SHALL BE RESPONSIBLE FOR INSURING THAT NO MUD OR DEBRIS WILL BE
TRACKED ONTO THE EXISTING PUBLIC STREET SYSTEM. MUD AND DEBRIS MUST BE REMOVED BY
THE END OF THE WORKING DAY BY A MACHINE BROOM SWEEP OR OTHER METHOD AS APPROVED
BY THE CITY OF CHEYENNE INSPECTOR.

I. UPON COMPLETION OF CONSTRUCTION, THE SITE SHALL BE CLEANED AND RESTORED TO A
CONDITION EQUAL TO, OR BETTER, THAN THAT WHICH EXISTED BEFORE CONSTRUCTION, OR TO
THE GRADES AND CONDITION AS SHOWN ON THE APPROVED GRADING PLAN.

CITY OF CHEYENNE AND PROJECT STANDARD NOTES (CONT.):

J. EXISTING FENCES, TREES, STREETS, SIDEWALKS, CURBS AND GUTTER, LANDSCAPING,
STRUCTURES, AND IMPROVEMENTS DESTROYED, DAMAGED, OR REMOVED DUE TO
CONSTRUCTION OF THE PROJECT SHALL BE REPLACED OR RESTORED IN LIKE KIND AT THE
CONTRACTOR'S EXPENSE, UNLESS OTHERWISE INDICATED ON THE APPROVED PLANS.

K. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ASPECTS OF SAFETY, INCLUDING,
BUT NOT LIMITED TO, EXCAVATION, TRENCHING, SHORING, TRAFFIC CONTROL AND SECURITY.
THE CITY OF CHEYENNE AND THE CITY ENGINEER EXERCISE NO CONTROL OF THE SAFETY OR
ADEQUACY OF ANY EQUIPMENT, BUILDING COMPONENTS, SCAFFOLDING, FORMS, OR OTHER
WORK AIDS USED IN OR ABOUT THE PROJECT, OR IN SUPERVISION OF THE SAME

L. AFTER FINAL ACCEPTANCE BY THE CITY OF CHEYENNE, PUBLIC IMPROVEMENTS DEPICTED
ON THE APPROVED PLANS SHALL BE GUARANTEED TO BE FREE FROM MATERIAL AND
WORKMANSHIP DEFECTS FOR A PERIOD OF TWO YEARS FROM THE DATE OF ACCEPTANCE

M. ALL CONSTRUCTION SURVEYING AND STAKING AND TESTING SHALL BE PROVIDED BY THE
CONTRACTOR. TESTING SHALL BE PREFORMED BY AN INDEPENDENT COMPANY.

N. DIMENSIONS FOR LAYOUT AND CONSTRUCTION ARE NOT TO BE SCALED FROM DRAWINGS.
IF PERTINENT DIMENSIONS ARE NOT SHOWN, CONTACT THE CONSULTING ENGINEER FOR
CLARIFICATION AND REDLINE THE PLANS WITH THE PERTINENT INFORMATION FOR AS-BUILTS.

PROJECT SPECIFIC NOTES:

O. THE PROJECT IS LOCATED WITHIN A FEMA SPECIAL FLOOD HAZARD AREA AND IS SUBJECT
TO SIGNIFICANT INUNDATION DURING RAINFALL OR SNOWMELT EVENTS. USE CAUTION WITH
WORK ACTIVITIES AND PLACEMENT DURING RAINFALL OR SNOWMELT EVENTS. USE CAUTION
WITH WORK ACTIVITIES AND PLACEMENT OF EQUIPMENT/STORAGE OF MATERIALS WITHIN
VICINITY OF THE CREEK DO NOT STOCKPILE MATERIALS WITHIN THE CREEK AND DRAINAGE WAY
UNLESS IMMEDIATE REMOVAL/PLACEMENT.

PROJECT VERTICAL DATUM:  NAVD 88.

BENCHMARKS
CITY CONTROL MONUMENTS 'YOD' AND 'DELL 'RANGE 6'
AS ESTABLISHED BY STEIL SURVEYING SERVICES, LLC

PROJECT HORIZONTAL DATUM:
WYOMING STATE PLANE EAST US (FT)
AS ESTABLISHED BY STEIL SURVEYING SERVICES, LLC

N

S

EW

FINAL ENGINEERING PLANS FOR

US 30 GREENWAY PUMP STATION REPLACEMENT
 TRACTS 129-132,

SUNNY SIDE ADDITION 5TH FILING, AND A PORTION OF VACATED VAN BUREN AVE, AND A PORTION OF TRACTS 257, 258, 259, AND VACATED PORTION OF
CHARLES ST, SUNNY SIDE ADDITION 6TH FILING

CITY OF CHEYENNE,
LARAMIE COUNTY, WYOMING

VICINITY MAP
SCALE: 1" = 1000'

DRAWING INDEX
Sheet Number Sheet Title

GENERAL INFORMATION
CV01 COVER SHEET

CIVIL
EX01 EXISTING CONDITIONS AND DEMOLITION
SD01 STORM DRAIN PLAN AND PROFILE
LF01 LOW FLOW CROSSING DETAIL

CIVIL DETAILS
DT01 DETAILS
DT02 DETAILS
DT03 DETAILS

PROJECT SPECIFIC NOTES (CONT.):

P. ASSUME ALL ACCESS TO PROJECT WORK AREA IS FROM THE US 30 AN POLK AVENUE
RIGHTS OF WAY AND THE FLOOD CHANNEL EASEMENT UNLESS NEGOTIATED BY THE
CONTRACTOR WITH ADJOINING PROPERTY OWNERS.
Q. PROVIDE SIGNAGE FRO CLOSING OF THE GREENWAY AND ACCESS AT THE JOBSITE AND
CONNECTIONS MAJOR ROAD CONNECTIONS TO REDUCE PEDESTRIAN TRAFFIC. COORDINATE
TRAFFIC CONTROL PLAN WITH THE OWNER.

8/13/2021
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REMOVE EXISTING

BOX CULVERT

REMOVE EXISTING PUMP STATION,
WET WELL & UNDER DRAIN.
BACKFILL WITH CLEAN FILL ROCK.
SEE DT01 FOR PUMP STATION DETAIL

CAUTION OVERHEAD ELECTRICAL LINES

REMOVE CONCRETE
GREENWAY APPROX. 300 SF ±

REMOVE & STOCKPILE
EXISTING RIPRAP

FOR REPLACEMENT
AFTER CONSTRUCTION

APPROX. 600 SF ±

REMOVE & REPLACE APPROX. 150 SF ±
RIPRAP AFTER CONSTRUCTION OF
OUTLET PIPE.

FLOWLINE SERVICE POINT
FOR PUMPS AND
LIGHTING SYSTEM

CAUTION OVERHEAD ELECTRICAL LINES

REMOVE & STOCKPILE
EXISTING RIPRAP

FOR REPLACEMENT
AFTER CONSTRUCTION

APPROX. 90 SF ±

REMOVE & DISPOSE OF 210 SF
OF CONCRETE PAVING

REMOVE & DISPOSE
OF 13 LF OF 18" CMP

REMOVE & DISPOSE
OF 13 LF OF 18" CMP
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CAUTION
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:

VERTICAL:  
HORIZONTAL:  

SCALE

4025 Automation Way
Suite B2

Fort Collins, CO 80525
(970) 698-6046

CivilWorxeng.com
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0 30' 60'

SCALE: 1" = 30'

15'
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IS
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 C
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EX01

N/A

1" = 30'

2

LEGEND

MAPPING / SITE

PROPERTY
BOUNDARY

FLOWLINE

FENCE

EXISTING
CONTOURS

PUMP STATION

UTILITIES

SANITARY LINE

SANITARY
MANHOLE

STORM DRAIN
PIPE

OVERHEAD
ELECTRIC

ELECTRICAL
POLE

ELECTRICAL
BOX

GUY WIRE

NOTES
1. EXISTING UNDERGROUND

AND OVERHEAD PUBLIC AND
PRIVATE UTILITIES AS SHOWN
ARE INDICATED ACCORDING
TO THE BEST INFORMATION
AVAILABLE TO THE
ENGINEER.

2. THE CONTRACTOR SHALL
PROTECT ALL EXISTING
FEATURES THAT ARE NOT TO
BE REMOVED ADJACENT TO
THE CONSTRUCTION AREA
INCLUDING, BUT NOT LIMITED
TO, PAVEMENT, PRIVATE
FENCES, ABOVE GROUND OR
UNDERGROUND UTILITIES,
STRUCTURES, AND
UNDERGROUND
FOUNDATIONS.  THE
CONTRACTOR SHALL BE
RESPONSIBLE FOR ANY
DAMAGE THAT SHOULD
OCCUR TO ANY ON-SITE,
OFF-SITE, PUBLIC OR
PRIVATE FACILITY OR
FEATURE AS A RESULT OF
THE CONSTRUCTION
PROCESS FOR THIS
PROJECT.

3. GREENWAY SHALL BE
REMOVED TO THE NEAREST
JOINT & SHALL BE REPLACED
PER DETAIL ON SHEET DT03.

4. PUMP & CONTROLS FROM
EXISTING PUMP
STATION SHALL BE
SALVAGED & PROVIDED
BACK TO CITY PARKS
DEPARTMENT.

5. CONTRACTOR SHALL
COORDINATE ALL
CONSTRUCTION ITEMS
IMPACTING ADJACENT
PROPERTIES WITH THE
PROPERTY OWNERS PRIOR
TO BEGINNING ANY
CONSTRUCTION ACTIVITIES.

DEMOLITION

REMOVE
EXISTING
SITE

REMOVE
EXISTING
RIPRAP

REMOVE
EXISTING
CONCRETE

VICINITY MAP
NTS

ALL WORK THIS SHEET SUBSIDIARY TO SECTION 04000
REMOVE AND REPLACE STORMWATER PUMP STATION

ALL WORK WITHIN THIS AREA SUBSIDIARY TO 'RELOCATION OF
LOW WATER CROSSING' BID ITEM.

.
BILL OF MATERIALS

MOBILIZATION LS = 1

CONCRETE REMOVAL SF = 1585

EXISTING PUMP STATION
REMOVAL LS = 1

RIPRAP REMOVAL AND REPLACE
SF = 840
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STORM DRAIN PROFILE
SCALE: (H) 1" = 20' (V) 1" = 5'

START STA: 9+50.00, END STA: 12+00.00
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3.43 LF 8" HDPE
UNDER DRAIN @ 0.30%

12.43 LF 8" HDPE UNDER DRAIN
 @ 0.30% SEE DETAILS 9.61 LF 12" HDPE @ 0.30%

12.43 LF 8" HDPE UNDER DRAIN
 @ 0.30% SEE DETAILS

2' TRENCH DRAIN
SEE DT03 FOR DETAILS

10+00 2' WIDE TRENCH DRAIN
W/ 8" UNDER DRAIN BELOW
SEE DT03 FOR DETAILS

1.5" ELECTRICAL CONTROL CONDUIT
FROM PANEL TO PUMP STATION.
BURIED A MINIMUM 2' BELOW FG.

PROPOSED
CONTROL PANEL

FOR PUMP STATION

10
5°

' 16
4°

'

END OF PIPE
STA 10+00.00
N: 236866.83
E: 771255.17

SDI A-4
STA 10+15.86
N: 236859.64
E: 771241.04

SDI A-3
STA 10+25.47
N: 236850.24
E: 771243.03

SDI A-5
STA 10+12.43
N: 236861.20
E: 771244.09

11
+4

1

9+50

10+00

11
+0

0

STA: 9+50.00
N: 236889.51
E: 771299.74

BEGIN ALIGNMENT

CAUTION OVERHEAD
ELECTRICAL LINES

12.43 LF 8" HDPE UNDER DRAIN @ 0.30%

END OF PIPE
STA 10+00.00
N: 236866.83
E: 771255.17

SDI A-4
STA 10+15.86
N: 236859.64
E: 771241.04

9.61 LF 12" HDPE @ 0.30%

SDI A-3
STA 10+25.47
N: 236850.24
E: 771243.03

73.24 LF 12" HDPE @ 0.30%

31.85 LF 8" HDPE @ 0.20%

CHECKMATE ULTRAFLEX CHECK VALVE
STA 11+38.26
N: 236771.08
E: 771313.89
END ALIGNMENT

SDI A-2
STA 10+98.70
N: 236785.37
E: 771277.01

7.70 LF 12" HDPE @ 0.30%

SDMH A-1
STA 11+06.41
N: 236782.59
E: 771284.19

3.43 LF 8" HDPE UNDER DRAIN @ 0.30%

SDI A-5
STA 10+12.43
N: 236861.20
E: 771244.09

13
9°

'

7.70 LF 12" HDPE @ 0.30%7.70 LF 12" HDPE @ 0.30%

±19 LF 2" SCH 40 PVC PUMP
DISCHARGE PIPE. SLOPED

DOWN TO THE TEE

EXISTING SANITARY
(PIP)

2" TEE AND 3/4" CROSS WITH AUTODRAIN
N:236778.31
E:771299.10

SEE DT03 FOR DETAILS

±15 LF 2" SCH 40
PVC PUMP

DISCHARGE PIPE
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VERTICAL:  
HORIZONTAL:  

SCALE

4025 Automation Way
Suite B2

Fort Collins, CO 80525
(970) 698-6046

CivilWorxeng.com
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SD01

1" = 5'

1" = 20'

3

LEGEND

PROPOSED UTILITIES

STORM DRAIN
PIPE

STORM DRAIN
MANHOLE
& INLET

UNDERGROUND
ELECTRICAL
CONDUIT

NOTES
1. EXISTING UNDERGROUND

AND OVERHEAD PUBLIC
AND PRIVATE UTILITIES AS
SHOWN ARE INDICATED
ACCORDING TO THE BEST
INFORMATION AVAILABLE
TO THE ENGINEER.

2. ALL STORM SEWER
CONSTRUCTION SHALL BE
PER CITY OF CHEYENNE
STANDARD CONSTRUCTION
SPECIFICATIONS, LATEST
EDITION.

3. ALL PIPE LENGTHS ARE
FROM CENTER TO CENTER
OF ADJACENT STRUCTURES
UNLESS OTHERWISE
NOTED.

4. STORM SEWER MAINS
SHOWN ON THESE
DRAWINGS AS
HIGH-DENSITY
POLYETHYLENE (HDPE)
UNLESS OTHERWISE
NOTED.

5. MAINTAIN 10' HORIZONTAL
AND 18" VERTICAL MINIMUM
SEPARATION BETWEEN ALL
SANITARY SEWER & WATER
MAINS & SERVICES.

6. STORM DRAIN PIPES ENTER
AND EXIT AT 90° INTERVALS
UNLESS OTHERWISE
SHOWN.

EXISTING MAPPING / SITE

PROPERTY
BOUNDARY

FLOWLINE

FENCE

EXISTING UTILITIES

SANITARY LINE

SANITARY
MANHOLE

STORM DRAIN
PIPE

OVERHEAD
ELECTRIC

ELECTRICAL
POLE

ELECTRICAL
BOX

GUY WIRE

UGE

0 20' 40'

SCALE: 1" = 20'

10'

BILL OF MATERIALS
15" NYOPLAST INLET OR

APPROVED EQUAL = 3

8" DOME GRATE = 1

72" STORM DRAIN MANHOLE = 1

8" HDPE UNDER DRAIN
STORM SEWER LF = 15

8" HDPE STORM SEWER LF = 32

12" HDPE STORM SEWER LF = 128

2" SCHEDULE 40 PVC LF = 43

PUMPS AND CONTROLS = 1

8" CHECK VALVE = 1

8" INLET = 1

24" TRENCH DRAIN WITH GRATE
LF = 15

8" PERFORATED PIPE = 15

AGGREGATE FOR DRAINS CF = 68

ENGINEERING FABRIC SF = 90

6" CONCRETE SIDEWALK SF = 330

4" CRUSHED BASE TON = 11

* OR APPROVED EQUAL

QUANTITIES ARE SHOWN FOR INFORMATION ONLY & SHOULD NOT BE USED FOR
BIDDING WITHOUT VERIFICATION BY THE CONTRACTOR

INLET SCHEDULE

INLET ID TYPE

SDI A-1 15" NYOPLAST INLET WITH
DROP IN GRATE*

SDI A-2 15" NYOPLAST INLET WITH
DROP IN GRATE*

SDI A-3 15" NYOPLAST INLET WITH
DROP IN GRATE*

SDI A-4 15" NYOPLAST INLET WITH
DROP IN GRATE*

SDI A-5 8" NYOPLAST INLET WITH
DOME GRATE

ENLARGED VIEW
SEE THIS SHEET

ENLARGED VIEW

0 5' 10'

SCALE: 1" = 5'

2.5'

ALL WORK THIS SHEET SUBSIDIARY TO BID ITEM REMOVE AND REPLACE STORMWATER PUMP STATION
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10' (TYP) 8.25' (TYP)

5'

4' FLAT

0.75'

3%3%

TIE INTO EXISTING CHANNEL SLOPE
UPSTREAM = 5959.45 +/-
DOWNSTREAM = 5959.30 +/-

TIE INTO EXISTING CHANNEL SLOPE
UPSTREAM = 5959.45 +/-

DOWNSTREAM = 5959.30 +/-

UPSTREAM = 5959.20 +/-
DOWNSTREAM = 5959.05 +/-

PROPOSED 27"X21" SMOOTH WALLED CMP
PIPE ARCH (TYP), ULTRA FLO, OR APPROVED EQUAL
AT EXSTING  CHANNEL BED

2.5' DEEP CONCRETE CUTOFF
WALL ON UPSTREAM SIDE OF

CROSSING

2.5'

INSTALL 12' WIDE x 9" THICK CONCRETE
PAD WITH 12" WIDE x 12" DEEP CUTOFF
WALL UPSTREAM
MATCH EXISTING SLOPE GRADE (TYP
BOTH SIDES)

10'

#4 REBAR @24" O.C.

GRADING K CRUSHED BASE

12' TOP WIDTH

25' CULVERT

SLOPE CONCRETE @ 4:1 SLOPE
FROM TOP OF CROSSING TO TOP

OF PIPE (TYP BOTH SIDES)

EXISTING CHANNEL BED

DOWNSTREAM INV = 5956.55 +/-
UPSTREAM INV = 5956.70 +/-

CONCRETE CUTOFF WALL ON
UPSTREAM SIDE OF CROSSING
(PLACED MONOLITHICALLY WITH
CONCRETE FOR CROSSING)

2.5'

12"

2:1 SLOPE @ CULVERT FACE
(TYP BOTH SIDES)

DIRECTION
OF FLOW

#4 REBAR @24" O.C.
MITER CUT PIPE TO MATCH SLOPE (TYP.)

PROPOSED CONCRETE DECK
TIE TO EXISTING CHANNEL SLOPE
(TYP BOTH SIDES)

B

B A

A
EXISTING TREE TO
REMAIN (TYP)12'

PROPOSED 27"X21" SMOOTH WALLED CMP
 PIPE ARCH (TYP), ULTRA FLO OR APPROVED EQUAL

EXISTING
FENCE

END CULVERT
INV: 5956.7±
N:236255.19
E:771670.67

END CULVERT
INV: 5956.7±
N:236252.29
E:771666.60

BEGIN CULVERT
INV: 5956.5±
N:236231.86
E:771681.01

BEGIN CULVERT
INV: 5956.5±
N:236234.78
E:771685.07

DIRECTION
OF FLOW

CONCRETE CUTOFF WALL
SEE SECTION B-B

US 30 R/W VARIES

EXISTING LOW FLOW
CROSSING TO BE REMOVED

PROPOSED LOW FLOW CROSSING
SEE DETAILS THIS SHEET

EXISTING FENCE
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VERTICAL:  
HORIZONTAL:  

SCALE

4025 Automation Way
Suite B2

Fort Collins, CO 80525
(970) 698-6046

CivilWorxeng.com
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SECTION A-A

SECTION B-B
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LF01

N/A

1" = 60'

4

0'

U.S. SURVEY FEET
SCALE: 1" = 50'

25' 50' 100'

PLAN VIEW

GENERAL CONSTRUCTION NOTES:
1. ALL  REINFORCING STEEL SHALL BE EPOXY COATED

AND PLACED WITH 3" COVER MINIMUM.
2. CONCRETE SHALL BE WYDOT CLASS B OR APPROVED

EQUAL,

BILL OF MATERIALS
REMOVE AND DISPOSE OF 18"

CMP LF = 26

STREAM RESTORATION = 1

27"X21" ULTRA FLO PIPE ARCH OR
APPROVED EQUAL (LF) = 50

CITY MIX CONCRETE (CY) = 32

GRADING K OR W CRUSHED BASE
(CY) = 25

ALL WORK THIS SHEET SUBSIDIARY BID ITEM
RELOCATION OF LOW WATER CROSSING
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℄
℄

℄

PUMP 1
TSURUMI LB-480-62 (OR APPROVED EQUAL)

115 VOLT, SINGLE PHASE, 2/3 HP, 2" DISCHARGE, 80 GPM
SUBMITTAL REQUIRED

PUMP 2
TSURUMI LB-480-62 (OR APPROVED EQUAL)
115 VOLT, SINGLE PHASE, 2/3 HP,
2" DISCHARGE, 80 GPM
SUBMITTAL REQUIRED

1" WEEP HOLES

MINIMUM 1' TYPE "A" AGGREGATE
FOR DRAINS AROUND BOTTOM 3'
OF WET WELL

MANHOLE RING
AND COVER

ALUMINUM PLATFORM
SEE SHEET DT03 FOR DETAIL

RIM ELEVATION  =  5964.0±

2" SCH 40
PVC

PUMP DISCHARGE PIPE
SEE SD01 FOR PLAN VIEW & DT03
FOR DETAILS
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PUMP LIFT STATION NOTES GENERAL NOTES

1. ALL CONCRETE SHALL BE 4500 PSI.

2. STORMWATER POLLUTION PREVENTION PLAN SHALL BE
PREPARED AND SUBMITTED BY THE CONTRACTOR PRIOR
TO BEGINNING ANY CONSTRUCTION WORK.

3. EXCAVATION SHALL BE CONSIDERED SUBSIDIARY TO
PUMP STATIONS.

4. ANY TEMPORARY VERTICAL SHORING BY CONTRACTOR
SHALL BE CONSIDERED SUBSIDIARY TO PUMP STATIONS.

5. BACKFILLING OVER RIPRAP AS SHOWN ON PLANS SHALL
BE CONSIDERED SUBSIDIARY TO PUMP STATIONS.

6. CONSTRUCTION DEWATERING SHALL BE CONSIDERED
SUBSIDIARY TO PUMP STATIONS. THIS INCLUDES
TEMPORARY PUMPS TO CONTROL GROUNDWATER IN THE
WORK AREA.

7. MANHOLES, PUMPS, DISCHARGE PIPES, ELECTRICAL
CONDUIT AND ALL APPURTENANCES SHALL BE
CONSIDERED SUBSIDIARY TO PUMP STATIONS.

8. INSTALLING 2 #10 WIRES FOR EACH PUMP THRU
ELECTRICAL CONDUIT SHALL BE CONSIDERED
SUBSIDIARY TO PUMP STATIONS.

9. SLOPE DISCHARGE PIPE SLIGHTLY AWAY FROM MANHOLE
TO ENSURE DRAINAGE  WHEN PUMPS ARE SHUT OFF.

1. WORK FOR THE PUMP LIFT STATION INCLUDES ALL PUMPS, SWITCHES, SERVICE
DISCONNECTS, PIPING, MANHOLES, PANELS, CONDUIT, WIRING, FOR THE FURNISHING
AND INSTALLATION OF A COMPLETE SYSTEM. ALL MATERIALS FURNISHED SHALL BE
NEW AND UNDAMAGED. EVERYTHING NECESSARY TO COMPLETE ALL INSTALLATIONS
SHALL BE FURNISHED AND INSTALLED WHETHER SHOWN ON APPROVED DRAWINGS
OR NOT, AND THE INSTALLATION SHALL BE A FULLY OPERABLE, AND FUNCTIONING
LIFT STATION.
2. LIQUID LEVEL CONTROLLERS SHALL BE LOCATED AS NOT TO BE AFFECTED BY FLOWS
ENTERING THE LIFT STATION.
3. ALARM SYSTEMS SHALL BE PROVIDED FOR THE LIFT STATION. THE ALARM SHALL BE
ACTIVATED IN CASE OF POWER FAILURE, PUMP FAILURE, OR ANY CAUSE OF PUMP
STATION MALFUNCTION. VISUAL DEVICES (RED LIGHT) SHALL BE INSTALLED AT THE
STATION FOR EXTERNAL OBSERVATION.
4. THE PUMP STATION SHALL BE SUPPLIED WITH A COMPLETE SET OF EQUIPMENT
OPERATION AND MAINTENANCE INSTRUCTIONS, INCLUDING EMERGENCY PROCEDURES
AND MAINTENANCE PROCEDURES. THE INFORMATION SHOULD PROVIDE INSTRUCTIONS
FOR SETUP, STARTING, RUNNING, AND DISCONNECTING POWER FROM THE SYSTEM.

5. ALL ELECTRICAL WORK SHOULD COMPLY WITH THE NATIONAL ELECTRICAL CODE AS
ADOPTED AND AMENDED BY THE WYOMING DEPARTMENT OF FIRE PREVENTION
AND ELECTRICAL SAFETY. THE CONTRACTOR SHALL PROVIDE FINAL LIFT STATION DESIGN
AND SUPPLY FINAL SHOP DRAWINGS INDICATING A COMPLETE PACKAGE FOR THE LIFT
STATIONS. SUBMITTAL SHALL INCLUDE DESIGN AND DETAILS FOR WET WELLS,
SUBMERSIBLE PUMPS, PUMP ACCESSORIES, PUMP CONTROLS, ALARM SYSTEMS,
ACCESS COVERS, ETC. ELECTRICAL CONNECTIONS AT THE WETWELL AND PUMP SHALL
BE RATED FOR SUBMERSION.
6.   THE CONTROL PANEL SHALL BE A TSURUMI TS1220 DUPLEX PANEL, 115 VOLT / 2320 VOLT,
SINGLE PHASE OR APPROVED EQUAL.
7.    THE CONTROL PANEL SHALL BE SECURELY MOUNTED A LEAST 4 FEET ABOVE FINISHED
GRADE AND SET ABOVE THE 100 YEAR HIGH WATER ELEVATION. A HIGHWATER
PROBE SHALL BE INSTALLED TO OPEN THE CONTACTOR WHICH SHALL SHUT OFF ALL POWER
TO THE PUMPS AND LIGHTS. CONTACTOR SHALL BE MANUALLY RESET TO RE-ENERGIZE
THE SYSTEM.

EXISTING PUMP STATION REMOVAL DETAIL

PUMP STATION DETAIL
NTS

NOTES

1.) REMOVAL OF TRENCH DRAIN, PUMP, MANHOLE, ELECTRICAL CONDUIT, OUTLET PIPING AND
ALL APPURTENANCES ARE SUBSIDARY TO PUMP STATION.

2.) EXISTING PUMP STATION LOCATION IS TO BE BACK FILLED WITH TYPE "A" AGGREGATE FOR
DRAINS PER CITY OF CHEYENNE SPECIFIICATIONS.

3.) EXISTING PUMP IS TO BE SALVAGED & PROVIDED TO CITY OF CHEYENNE PARKS AND
RECREATION DEPARTMENT FOR STORAGE.

8.    THE LIQUID LEVEL SENSING SYSTEM SHALL INCORPORATE SENSORS TO START AND STOP
PUMPS AND INITIATE HIGH LEVEL ALARMS. LEVEL SENSING DEVICES SHALL BE
SUPPORTED UTILIZING DURABLE, CORROSION RESISTANT MATERIAL (STAINLESS STEEL),
AND BE DESIGNED TO BE ADJUSTABLE, REMOVABLE, AND REPLACEABLE FROM THE
GROUND SURFACE WITHOUT REQUIRING DEWATERING, ENTRANCE INTO THE TANK, OR
PUMP REMOVAL. THE HIGH-WATER ALARM CIRCUIT SHALL BE SUPPLIED AHEAD OF
ANY PUMP OVERLOAD AND SHORT CIRCUIT PROTECTIVE DEVICES. LEVEL SWITCHES
SHALL BE CAPABLE OF TURNING ON THE PUMP AT A PRESET LEVEL, ONE SWITCH SHALL

FOR REFERENCE ONLY

ALL WORK THIS SHEET SUBSIDIARY TO BID ITEM
REMOVE AND REPLACE STORMWATER PUMP STATION
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DRAIN BASIN INLINE DRAIN

10 IN - 24 IN DROP-IN LOCKING KIT -  P/N 1024DROPLOCK

WALL MOUNT SHOULD
BE INSTALLED 1.38" - 2.00"

BELOW THE STRUCTURE TOP

WALL MOUNT SHOULD
BE INSTALLED 1.38" - 2.00"

BELOW THE STRUCTURE TOP

LOCKING DEVICE SHALL BE STAINLESS STEEL
TO BE USED WITH PVC RISER ONLY 

8" - 24"

(3)  VARIABLE SUMP DEPTH
ACCORDING TO PLANS

(6" MIN. ON 8" - 24"
BASED ON MANUFACTURING REQ.)

4" MIN ON 8" - 24"

MINIMUM PIPE BURIAL
DEPTH PER PIPE
MANUFACTURER

RECOMMENDATION
(MIN. MANUFACTURING

REQ. SAME AS MIN. SUMP)

(3)  VARIABLE INVERT HEIGHTS
AVAILABLE (ACCORDING TO

PLANS/TAKE OFF)

THE BACKFILL MATERIAL SHALL BE CRUSHED STONE OR OTHER
GRANULAR MATERIAL MEETING THE REQUIREMENTS OF CLASS I
OR CLASS II MATERIAL AS DEFINED IN ASTM D2321.  BEDDING &
BACKFILL FOR SURFACE DRAINAGE INLETS SHALL BE PLACED &
COMPACTED UNIFORMLY IN ACCORDANCE WITH ASTM D2321.

WATERTIGHT JOINT
(CORRUGATED HDPE SHOWN)

DRAIN BASIN WITH DROP-IN GRATE

1  -  8" - 24" DROP-IN GRATES SHALL BE DUCTILE IRON PER ASTM A536
       GRADE 70-50-05.
2  -  DRAIN BASIN TO BE CUSTOM MANUFACTURED ACCORDING TO PLAN
       DETAILS.  RISERS ARE NEEDED FOR BASINS OVER 84" DUE TO SHIPPING
       RESTRICTIONS.  SEE DRAWING NO. 7001-110-065.
3  -  DRAINAGE CONNECTION STUB JOINT TIGHTNESS SHALL CONFORM TO
       ASTM D3212 FOR CORRUGATED HDPE (ADS N-12/HANCOR DUAL WALL),
       N-12 HP, & PVC SEWER (4" - 24").
4  -  ADAPTERS CAN BE MOUNTED ON ANY ANGLE 0° TO 360°.  TO DETERMINE
       MINIMUM ANGLE BETWEEN ADAPTERS SEE DRAWING NO. 7001-110-012.
5  -  8" - 24" DOME GRATES HAVE A LIGHT DUTY RATING.

(1, 2)  INTEGRATED DUCTILE IRON
GRATE TO MATCH BASIN O.D.

(4)  VARIOUS TYPES OF INLET & OUTLET ADAPTERS
AVAILABLE:  4" - 24" FOR CORRUGATED HDPE

(ADS N-12/HANCOR DUAL WALL, ADS/HANCOR
SINGLE WALL), N-12 HP, PVC SEWER (EX: SDR 35),

PVC DWV (EX:  SCH 40), PVC C900/C905,
CORRUGATED & RIBBED PVC

(5)  ADAPTER ANGLES VARIABLE
0° - 360° ACCORDING TO PLANS

1201DI
APPROX. DRAIN AREA = 39.75 SQ IN

APPROX. WEIGHT = 15 LBS

DIMENSIONS ARE FOR REFERENCE ONLY
ACTUAL DIMENSIONS MAY VARY
DIMENSIONS ARE IN INCHES
GRATE HAS LIGHT DUTY RATING
QUALITY:  MATERIALS SHALL CONFORM TO ASTM A536 GRADE 70-50-05
PAINT:  CASTINGS ARE FURNISHED WITH A BLACK PAINT
SIZE OF OPENING MEETS REQUIREMENTS OF AMERICAN DISABILITY
ACT AS STATED IN FEDERAL REGISTER PART III, DEPARTMENT OF
JUSTICE, 28 CFR PART 36.
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6
DROP IN GRATE

DRAINAGE NOTES

DOME GRATE

APPROX. DRAIN AREA = 39.75 SQ IN
APPROX. WEIGHT = 15 LBS

4.04'

1/2" X 3 3/4" SS WEDGE
ANCHOR, C/W NUT, FLAT
& LOCK WASHERS

3" X 3" X 1/2"
ALUMINUM L

18 - AR - 7
1-1/4" X 1/8"
ALUMINUM RIVETED
GRATING OR
APPROVED EQUAL

PUMP STATION PLATFORM DETAIL
N.T.S.

ALL WORK THIS SHEET SUBSIDIARY TO BID ITEM
REMOVE AND REPLACE STORMWATER PUMP STATION

City of Cheyenne / Bid S-5-22 / US 30 Greenway Pump Station Replacement / Page 59 of 85

Trudyk



A

A

B

B

C

C
10+00

SECTION B-B

6"

8"

9"

12" OVERLAP

18"

6"

18"

2"

HS-25 TRAFFIC LOADING, BICYCLE
& ADA SAFE GRATE

6" CONCRETE SIDEWALK

CONTECH C-60 NW
GEOTEXTILE FILTER

FABRIC (TYP)  WITH 12"
OVERLAP AT TOP

CENTER OR
APPROVED EQUAL

UP TO 24" AGGREGATE
FOR DRAINS (2" - 3/4")

4" CRUSHED BASE

FREE DRAINING
GRANULAR MATERIAL SEE
SECTION 02190 UNDER
SECTION 2.11 AGGREGATE
FOR BASINS - GRADING 'A'
OR 'B' OR APPROVED
EQUAL (TYP)

8" PERFORATED DRAINAGE PIPE

24" OLDCASTLE PRECAST
TRENCH DRAIN; 18"

DEPTH; OR APPROVED
EQUAL

SECTION A-A

18"

6"

18"

2"

6"

8"

9"

6" CONCRETE SIDEWALK

UP TO 24" AGGREGATE
FOR DRAINS (2" - 3/4")

4" CRUSHED BASE

8" PERFORATED DRAINAGE PIPE

24" OLDCASTLE PRECAST
TRENCH DRAIN; 18" DEPTH; OR

APPROVED EQUAL
HS-25 TRAFFIC LOADING, BICYCLE
& ADA SAFE GRATE

8"

INLET
PIPE

NYOPLAST

CONTECH C-60 NW
GEOTEXTILE FILTER

FABRIC (TYP) WITH 12"
OVERLAP AT TOP

CENTER OR
APPROVED EQUAL

FREE DRAINING
GRANULAR MATERIAL
SEE SECTION 02190
UNDER SECTION 2.11
AGGREGATE FOR BASINS
- GRADING 'A' OR 'B' OR
APPROVED EQUAL (TYP)

SECTION C-C

6"

8" PERFORATED
DRAINAGE PIPE

8" NYOPLAST
INLET PIPE

8"

INLET
PIPE

NYOPLAST

8"
TEE

NYOPLAST OR APPROVED
EQUAL 8" DOME INLINE DRAIN
SEE THIS SHEET DT02 FOR
DETAILS
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PLAN VIEW

TEE AND 3/4 " AUTODRAIN PLAN VIEW

2" SCH 40
PVC TEE

2" X 1" SCH 40
REDUCING
COUPLING

1" SLIP X 3/4"
MALE ADAPTER

3/4" THREADED
CROSS

3/4" AUTO
DRAIN VALVE 3/4" ROCK TO RIPRAP

AT STREAM BED

2' TRENCH
DRAIN

3/4" AUTO
DRAIN VALVE

3/4" AUTO
DRAIN VALVE

ELEVATION VIEW
N.T.S.

6" TOPSOIL MINIMUM

EXISTING RIP
RAP

3/4" AUTO DRAIN
VALVES

2" SCH 40 PVC TEE 18'
MINIMUM

3/4" WASHED
ROCK

N.T.S.

DISCHARGE PIPE OUTLET DETAIL
N.T.S.

CANTEX TWO HOLE CONDUIT
STRAP OR APPROVED EQUAL

ATTACHED W/ 1/4" X 1-3/4"
STAINLESS STEEL WEDGE

ANCHORS

2" SCH 40 DISCHARGE
PIPE WITH RETURN

90° TEE

EXISTING RIPRAP ALONG
OUTSIDE PERIMETER OF WALL

TO BE REMOVED FOR
PLACEMENT OF PIPE AND THEN

REPLACED W/ NEW RIPRAP
BELOW DISCHARGE

WATER SURFACE

2.5'

1.5'
MIN

4'

2'
DIA

0.5'

2'

1'

PROPOSED 3/4"
WASHED GRAVEL

ROUNDED
CONCRETE CAP TO

DRAIN PAINT TWO (2)
COATS WITH OIL
BASED METAL PAINT
FINAL COLOR TO BE
SELECTED BY THE
PARKS
DEPARTMENT

8" DIA STANDARD STEEL
PIPE BOLLARD FILLED

WITH CONCRETE

PROPOSED
RIPRAP

2" SCH 40  PVC SPOOL PIECE
(FIELD FIT)

ALL WORK THIS SHEET SUBSIDIARY TO BID ITEM
REMOVE AND REPLACE STORMWATER PUMP STATION

APPROVED
Aug. 20 2021

8:25:56 AM
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1.00  VALUE ENGINEERING 
  

A Value Engineering Proposal (“VEP”) is a creative proposal initiated by the 

Contractor to amend the Contract to use an alternate method, design, material, or 

similar element, to reduce the project’s cost or improve its outcome for both the 

City of Cheyenne’s (the “City’s”) and the Contractor’s benefit. 

 

The Contractor may submit a VEP for consideration by the City and the City 

Engineer (the “Engineer”) after the City awards the contract. The Contractor shall 

submit a VEP in accordance with the procedure outlined in the current edition of 

the Wyoming Department of Transportation Standard Specifications for Road and 

Bridge Construction (“WYDOT Standard Specifications for Road and Bridge 

Construction”), Subsection 104.3.4, “Submitting a VECP”. 

 

The City will not consider VEPs that are cost reductions resulting from corrections 

to design errors; that are inconsistent with the City’s design policies and criteria for 

the project; or that may require excessive time or cost for review. 

 

If the City and the Engineer accept a VEP which results in a net reduction in the 

contract price, the Contractor will share proportionally with the City in the net 

savings (City 50%; Contractor 50%), less the cost of the Engineer’s time required 

to evaluate the VEP. Net savings are defined as savings available after deducting 

VEP evaluation costs. 

2.00  REFERENCES 
 

2.01 Coordination of Contract Documents. Revise City of Cheyenne & Board of 

Public Utilities Standard Construction Specifications and Standard Drawings, 2014 

Edition (“City Standard Specifications and Drawings” or separately as “Standard 

Specifications” or “Standard Drawings”) Section 01090, REFERENCES, item 

1.01.A. as follows, by deleting the hierarchy list included (items 1 thru 4), and 

replace with the following in order of precedence: 

 

1. Permits from other agencies as required by law; 

2. Successive change orders and contract modifications in order of issuance, most 

recent first; 

3. Addenda; 

4. Contract; 

5. City-obtained agreements; 

6. Special Provisions; 

7. General Conditions; 

8. Project Plans; 

9. Standard Drawings; 
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10. Standard Specifications; 

11. Electronic CADD Files; and 

12. Reference Specifications. 

 

Detailed plans shall have precedence over general plans. 

 

2.02 Reference Specifications. The City Standard Specifications and Drawings, and all 

revisions through the advertisement date, constitute the current Standard 

Specifications and Standard Drawings for this project. They are an integral part of 

the Contract and are incorporated herein by reference. The Contractor shall adhere 

to all requirements and provisions of said City Standard Specifications and 

Standard Drawings in the performance of this Contract, except where otherwise 

provided herein or otherwise shown on the Contract Drawings. 

 

Contract references to standard test methods or specifications such as those from 

the American Association of State Highway and Transportation Officials 

(“AASHTO”), the American Society for Testing and Materials (“ASTM”), or 

similar professional organizations, refer to the methods and specifications in effect 

on the advertised date of the public bid opening. If a later change to a cited 

document affects successful completion of the project, the City will incorporate the 

new reference with a contract modification. 

 

All work shown on the Contract Drawings and Standard Specifications which refer 

to the Wyoming Department of Transportation (“WYDOT”) shall be constructed in 

accordance with the current editions of the WYDOT Standard Specifications for 

Road and Bridge Construction and WYDOT Standard Plans and all revisions 

through the date of advertisement. 

 

It is the bidder’s responsibility to acquire the latest editions of all the 

Specifications, Standard Drawings, and Manuals. 

3.00  TRAFFIC CONTROL 
 

3.01 Construction Phasing. When a construction phasing or traffic control plan is 

included in the project plans, this plan shall govern unless an alternate plan, 

acceptable to the City, is submitted to the Engineer by the Contractor. If no traffic 

control plan is provided or if the Contractor desires to deviate from the provisions 

for maintaining traffic as described in the contract documents, the Contractor shall 

submit to the Engineer for approval a proposed sequence of operations and a 

compatible method of maintaining vehicle, pedestrian, and bicycle traffic. The 

Contractor shall submit the proposal for review and approval at least ten (10) 

Working Days prior to its intended implementation. The City reserves the right, in 

its sole discretion, to reject any construction phasing or traffic control proposal for 

any reason whatsoever. 
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3.02 Traffic Control Requirements. The Contractor shall provide adequate signs, 

barricades, lights, flares, flaggers, take all necessary precautions to prevent accident 

or injury, and minimize the public’s inconvenience while the work is in progress. 

Any traffic control or construction phasing drawings shown in the project plans are 

conceptual only. The Contractor shall submit a detailed traffic control diagram to 

the City for prior approval before work begins. The diagram shall indicate location 

and type of signs, cones, flashers, flagging, reflective barricades, and all other 

devices the Contractor deems necessary for the proper protection of the work area. 

The Contractor shall install and maintain all traffic control and protective devices 

in accordance with the current edition of the Manual on Uniform Traffic Control 

Devices for Streets and Highways (“MUTCD”).  

 

3.03 Notifying Affected Parties. The Contractor shall notify all homeowners and 

businesses it anticipates will be affected by any work no less than two (2) Working 

Days, as defined by section 7.04, “Working Days and Time”, before work is 

scheduled to commence. All written notifications shall be approved by the City 

prior to distribution. The Contractor shall notify all homeowners and businesses 

again if the work does not begin on the specified day, as anticipated. The notice 

shall be a written posting, hand delivered to the property, stating the anticipated 

start-date and duration of such work containing parking restriction information, and 

a phone number for the Superintendent or Project Manager. The Contractor shall 

not place notices in mailboxes. 

 

3.04 Parking Restrictions. If work requires parking restrictions, the Contractor shall 

place “No Parking” signs along the affected area a minimum of forty-eight (48) 

hours prior to the beginning of work. The Contractor shall place “No Parking” signs 

a maximum of seventy-five (75) feet apart, but at no time fewer than two per block, 

per side. The City will only tow vehicles from the work area if they remain parked 

on the street after the Contractor provided proper written notice and placed “No 

Parking” signs. If the Contractor provides insufficient notice to affected parties, the 

Engineer must approve towing vehicles parked on the street, and such towing shall 

be at the Contractor’s expense. 

 

3.05 Traffic Disruption and Obstructions. The Contractor shall minimize obstructions 

to vehicle, pedestrian, and bicycle traffic; minimize disruption to transit routes; and 

give consideration to the location of detours and provisions for handling traffic. The 

Contractor shall provide for the safety and convenience of both the general public 

and residents near the work. The Contractor’s travel rights do not supersede the 

public’s travel rights. 

 

Whenever, in the Engineer’s opinion, the Contractor has not provided sufficient or 

proper safety precautions, the Contractor shall do so immediately and to whatever 

extent the Engineer requires. This provision shall not be construed as creating any 

duty on the part of the Engineer for traffic safety. 

 

Fire hydrants on or near the site of the work shall be accessible at all times. 
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The Contractor shall not close any streets, driveways, access points, or any transit 

stops without prior consent of the City, Engineer, and proper governmental 

authorities affected by the closure or having authority over such area. The 

Contractor is required to request approval from the Engineer at least five (5) 

Working Days prior to the planned date of physical closure of any street or transit 

stop. Submittal or approval of a traffic control plan alone does not constitute notice 

or approval of the date of start of closure. 

 

3.06 Property Access. The Contractor shall provide temporary approaches to businesses 

and residences adjacent to the roadway, intersections, detours, crossings, or similar 

features or facilities to safely accommodate customary vehicular or pedestrian 

traffic affected by the work.  

 

3.07 Emergency Access. The Contractor shall be prepared at all times to provide 

immediate access for emergency vehicles to any buildings or other areas adjacent 

to the project and shall, upon emergency personnel request, construct temporary 

ramps and other facilities required for such emergency access. The City will make 

no additional payment to the Contractor for any delays or cost incurred by the 

Contractor in providing such emergency access. 

4.00  CONTROL OF WORK 
 

4.01 Construction Stakes, Lines, and Grades. The Contractor shall provide all 

construction surveying and stakeout required to accurately build and complete the 

project. The Engineer will establish primary project control only, but if the Engineer 

determines that additional project control is needed, the Engineer may direct the 

Contractor to establish additional project control under the direct supervision of a 

licensed Wyoming Professional Land Surveyor. The Engineer may provide an 

electronic point file or CADD files to the Contractor for use in construction staking. 

 

The Contractor shall preserve all survey stakes and marks. If any of the primary 

project control survey marks are destroyed or disturbed due to the Contractor’s 

construction activities or negligence, the Contractor shall be charged at the 

Engineer’s established hourly crew rate for replacing them, with payment for this 

extra work made directly to the City’s Consultant by deduction from the monthly 

periodic estimate payments to the Contractor. The Contractor shall also be 

responsible for any mistakes or damage resulting from the unnecessary loss or 

disturbances of control points, offset line points, and stakes. 

 

The Contractor is responsible for scheduling all surveying and shall consider all 

phasing, sequencing, and construction limits required by all specifications. The 

Contractor shall review the survey stakes to ensure there is no discrepancy between 

the drawings and the survey stakes. If there is a discrepancy, the Contractor shall 

stop work immediately and notify the Engineer without delay. 
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The Contractor shall provide the survey data to the Engineer to verify elevations, 

resolve grade issues, and to otherwise use as the Engineer deems necessary or 

appropriate. The Engineer has the right to review the project stakeout prior to 

staking. The Contractor shall arrange work to allow forty-eight (48) hours advance 

notice for the Engineer to review the lines and grades of those stakes set for the next 

step of the Contractor’s work. The Engineer shall have the right to make reasonable 

changes in the grades as shown on the drawings. The Engineer will be available for 

consultation and interpretations for staking operations. 

 

The Contractor shall call to the Engineer’s attention any reference lines, points, or 

bench marks, which may have been disturbed or appear off line or grade. 

 

A licensed Wyoming Professional Land Surveyor shall directly supervise all 

construction surveys. The costs for providing all construction surveying and staking 

shall be considered included in the cost of contract items. 

 

4.02 Land Provided by the City. The City or Engineer will obtain all easements and 

franchises required for the work. The Contractor shall limit operations to the area 

obtained and shall not trespass on private property. The City may provide access to 

certain lands, as indicated in connection with the work under the contract. The 

Contractor shall not conduct any activity on any land which may result in the 

imposition of any lien or encumbrance. The Contractor shall use said land in 

accordance with conditions established by the City. 

 

4.03 Land Provided by the Contractor. If the Contractor requires additional area 

required for temporary construction facilities or storage of materials, the Contractor 

shall obtain written consent and agreement from the landowner on whose land the 

Contractor seeks to expand the Contractor’s operation. The Contractor must provide 

a copy of this agreement to the Engineer, who may grant or deny permission to 

expand to additional land. The agreement, if accepted by the Engineer, must 

describe the activity for which the land will be used and how the Contractor will 

restore the land. 

 

 The Contractor shall construct all access roads, detour roads, or other temporary 

works, as required by the operations. The Contractor shall confine its equipment, 

materials storage, and worker operations to those areas shown and described, and 

such additional areas as the Contractor may provide. The Contractor shall provide 

such land, and access thereto, without liability to the City.  

 

Prior to final payment, the Contractor shall furnish the Engineer with a written 

statement of clearance from the landowner for those properties on which work, 

equipment, or material staging took place. 
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4.04 Protection and Restoration of Property, Markers, and Landscape. 

 

General: All construction work under this contract on rights-of-way, easements, or 

franchise, shall be confined to the limits of such rights-of-way, easements, or 

franchise. The Contractor shall accomplish all work so as to cause the least amount 

of disturbance and a minimum amount of damage. The Contractor shall take all 

necessary precautions to preserve and protect adjacent roadways, public and private 

properties and improvements, and underground facilities during work on the 

project. The Contractor shall take responsibility for any damage or injury resulting 

from: 

 

1. Any act, omission, negligence, or misconduct in the execution of the work; 

2. Defective work or materials; and 

3. The work of a Subcontractor. 

 

Except for damage due to unforeseeable causes beyond the control of, and without 

fault of negligence of the Contractor, the Contractor shall rebuild, repair, restore, 

and make good damages to any portion of the project or real property injured in the 

course of the work, from any cause before final acceptance, and without additional 

cost to the City.  

 

The Contractor shall coordinate such repairs, replacements, or both, of real property 

with the affected property owner, and obtain the property owner’s written approval 

when the final work is complete. A copy of the property owner’s approval shall be 

submitted to the City. If the Contractor fails to perform such restoration within a 

reasonable time, the City may do so and deduct the cost from monies due the 

Contractor or bill the Contractor, as appropriate. 

 

The Contractor’s responsibility for the work lasts until final written acceptance of 

the project by the City, in accordance with General Conditions regarding 

Completion and Warranty.  

 

Site security: The Contractor shall provide site security in accordance with Special 

Provisions Section 01231, SAFETY. Suspension of work does not relieve the 

Contractor of responsibility for the project, except in accordance with General 

Conditions provisions on Suspension of Work. 

 

Vehicle Damage Claims: If a vehicle owner makes a vehicle damage claim, the 

Contractor shall send a written response to the claimant addressing the claim and 

the actions the Contractor has taken or intends to take. The Contractor shall send a 

copy of the response letter to the following address: 

 

City of Cheyenne Risk Management 

Attn: Risk Manager 

2101 O’Neil Ave 

Cheyenne, WY 82001 
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Trenches: The Contractor shall not leave trenches open across travel ways for more 

than twenty-four (24) hours or over weekends or holidays. Trenches that present a 

danger to vehicular or pedestrian traffic shall be backfilled or barricaded at the end 

of each day's work. 

 

Structures: The Contractor shall remove such existing structures as may be 

necessary for the performance of the work and, if required, shall rebuild the 

structures thus removed in as good a condition as found with minimum 

requirements as herein specified. The Contractor shall also repair all existing 

structures damaged as a result of the work under this contract. 

 

Cultivated Areas and Other Surface Improvements: All cultivated areas, either 

agricultural or lawns, and other surface improvements damaged by Contractor’s 

actions shall be restored as nearly as possible to their original condition and in 

accordance with Standard Specification, Section 02900, Landscaping. Prior to 

excavation on an easement or private right-of-way, the Contractor shall strip topsoil 

from the trench or construction area and stockpile it in such a manner that it may be 

replaced by the Contractor upon completion of construction. Ornamental trees and 

shrubbery shall be carefully removed, with the earth surrounding their roots, 

wrapped in burlap and replanted in their original positions within twenty-four (24) 

hours. The Contractor shall replace all shrubbery or trees destroyed or damaged 

with material of equal quality at no additional cost to the City or property owner.  

 

In the event that it is necessary to trench through any lawn areas, the sod shall be 

carefully cut, rolled, and replaced after the trenches are backfilled. The Contractor 

shall then clean the lawn area of debris by raking or other means. All fences, 

markers, mail boxes, or other temporary structures shall be removed by the 

Contractor and immediately replaced after the trench has been backfilled, in their 

original positions. The Contractor shall notify the Engineer and property owner at 

least twenty-four (24) hours in advance of any work done on easements or private 

rights-of-way. 

 

Streets: The Contractor shall assume all responsibility for restoration of the surface 

of all streets (travel ways) used by the Contractor and damaged. 

 

4.05 Cooperation by the Contractor. Contact and Emergency Response: The 

Contractor shall maintain a telephone for the duration of the contract, at the 

Contractor’s own expense, where the Contractor or the Contractor’s authorized 

representative may be reached directly or by message at all times, including 

weekends and holidays. The Contractor shall cooperate with the Engineer and 

inspectors at all times and shall respond to requests for emergency repairs to the 

contract work no later than two (2) hours of the request. 

 

If the Contractor does not respond to requests for emergency repairs within the time 

allotted, the City reserves the right to enter the work area and conduct repairs with 
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City forces or City-hired forces. The Contractor will be responsible for all costs 

incurred by the City in responding to the emergency repairs and will also be 

responsible for restoring all work back to the required contract conditions. The City 

will not be responsible for any damages to the Contractor’s work or equipment that 

results from the City responding to the emergency repair. 

 

Superintendence: When work is underway, including work by a Subcontractor, the 

Contractor shall ensure the presence of a competent project superintendent, who is 

an employee of the Contractor, at the worksite at all times, unless otherwise agreed 

to by the City. The project superintendent shall have the ability to communicate 

clearly; to read, interpret, and implement the relevant contract documents; have 

experience in the work included in the project; have authority to represent and act 

for the Contractor, including authority to execute the Engineer’s directions; and 

authority to obtain and provide sufficient materials, equipment, tools, labor, and 

incidentals to complete the project as specified. 

 

4.06 Cooperation between Contractors. The City may contract with separate 

Contractors for additional work on or near the worksite. When separate contracts 

are let, the City requires each Contractor to cooperate with and work without 

hindering each other. 

 

Each Contractor assumes liability, financial or otherwise, for its own errors, acts, 

or omissions and holds the City harmless, in accordance with the General 

Conditions of the Contract, from damages or disputes arising from inconvenience, 

delay, or loss due to the presence and operations of other persons, contractors or 

public entities on or near the worksite. 

 

4.07 Maintenance during Construction. The following shall be added to Standard 

Specification Section 01054.1.09: 

 

The Contractor is responsible for snow removal within all barricaded areas of the 

project. The Contractor will be responsible for snow removal within the travel way 

of the project area unless a minimum of a 16’ lane is provided for the City plows. 

5.00  CONTROL OF MATERIAL 
 

5.01 Inspection and Testing for Quality Control. Requirements: All materials and 

work shall be tested and inspected in accordance with the specifications. The 

Contractor shall provide testing and inspection services to verify compliance with 

requirements specified or indicated. The Contractor shall be responsible for 

scheduling inspections and tests and notifying the laboratory. 

 

The Contractor shall provide advance notification to the Engineer of any testing or 

sampling to be conducted. The Engineer may provide Quality Assurance testing to 

prevent against defects and deficiencies in the Contractor’s work by verifying that 
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the Contractor’s Quality Control testing is accurate and adequate. However, 

furnishing such Quality Assurance testing shall not relieve the Contractor of 

responsibility for providing Quality Control testing or responsibility for the 

Contractor’s failure to perform the work in accordance with the contract documents. 

 

Laboratory Requirements: The Contractor shall retain the services of an 

Independent AASHTO-accredited testing laboratory to inspect, sample and test the 

related work. The testing laboratory shall cooperate with the Engineer and the 

Contractor in performing its duties and shall provide qualified and/or certified 

personnel to perform inspections and tests. 

 

Tests shall be performed in accordance with the most recent cited standard methods 

of AASHTO or ASTM, approved AASHTO Interim Specifications, or ASTM 

Tentative Specifications in effect on the advertised date of the public bid opening 

or more stringent Quality Control requirements where specified in the Special 

Provisions. 

 

The testing laboratory shall promptly notify the Engineer and the Contractor of 

deficiencies in the work observed during the performance of its duties. The testing 

laboratory shall not approve or accept any portion of the work nor shall it perform 

any duties of the Contractor. 

 

Submittals: The testing laboratory shall submit a certified written report of each 

inspection and test to the Engineer, Contractor, and any other entities designated by 

the City.  Copies of all test results shall be provided to the City within twenty-four 

(24) hours of the availability of the test results with written report to follow within 

seven (7) Working Days. Reports of each inspection, test, or similar service shall 

include the following: 

 

1. Name, address, and telephone number of testing laboratory. 

2. Project title and project number. 

3. Date of report and designation (number). 

4. Dates of testing and maps with sufficient detail to accurately identify 

locations where samples were taken or inspections and field tests made. 

5. Ambient conditions at the time of sample taking and inspecting, or field testing. 

6. Names of individuals taking the sample or making the inspection or test. 

7. Product and test method. 

8. Inspection or test data including interpretation of test results and 

comments or professional opinion on whether inspected or tested work 

complies with requirements. 

9. Recommendations on retesting or re-inspections. 

10. Name and signature of laboratory inspector. 

 

5.02 Unacceptable Materials. The Contractor shall not undertake any work in which 

untested or non-conforming materials are used without prior, written, express 

approval from the Engineer. Any such work undertaken using untested or non-
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conforming materials without the prior, written, express approval of the Engineer 

may be considered in material breach of this contract and, if directed by the City, 

shall be removed at no additional cost to the City. 

 

5.03 Storage of Materials. Materials shall be stored, in accordance with manufacturer’s 

recommendations, and handled in a manner that facilitates inspections and 

preserves the materials’ quality and suitability for use. Material shall be transported 

in vehicles built to prevent loss, contamination, or segregation after loading and 

measuring. The Engineer may re-inspect stored, previously inspected materials 

before approving their use in the work. 

 

As approved by the City, that portion of the right-of-way within the project limits 

not required for public travel may be used for storage purposes and for placing of 

the Contractor’s plant and equipment. Material stored on or adjacent to public 

streets shall not create a safety hazard, obstruct, or inconvenience the traveling 

public. Any additional space required must be provided by the Contractor at the 

Contractor’s expense. Private or public property shall not be used for storage 

purposes without written permission of the owner or lessee. All storage sites shall 

be restored to their original condition by the Contractor at the Contractor’s sole 

expense. Construction materials may not be stored in streets, roads, or highways for 

more than five (5) days after unloading. All materials or equipment not installed or 

used in the construction within five (5) days after unloading shall be stored 

elsewhere by the Contractor at the Contractor’s expense, unless the Engineer 

authorizes additional storage time. 

 

Excavated material, except that which is to be used as backfill in the adjacent trench, 

may not be stored in public streets, roads, or highways unless the Engineer 

authorizes such storage. Erosion control shall be provided around all excavated or 

backfill material. After placing backfill, all excess material shall be removed 

immediately from the site. 

 

5.04 City-Furnished Material. If specified in the Special Provisions, the City will 

provide material for incorporation into the project. Materials furnished by the City 

will be delivered, or made available to the Contractor, at the locations specified in 

the Special Provisions. 

 

The cost of handling and placing all materials supplied by the City shall be 

considered as included in the contract price for the item in connection with which 

they are used. 

 

The Contractor shall be held responsible for all material delivered to him, and 

deductions shall be made from any money due to make good any shortages or 

deficiencies, from any cause whatsoever and for any damage which may occur after 

such delivery and for any demurrage charges. 

 

5.05 Rights In and Use of Material Found in the Work. The City may authorize the 
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use of aggregate or other material found in excavation for use in another pay item. 

The City will pay the established contract unit price for excavation of such material 

and for the pay item for which it was used. If the excavated material is used for 

another pay item but was otherwise needed for embankments, backfills, approaches, 

or other purposes, the Contractor shall provide an acceptable replacement at no 

additional cost to the City. 

 

The Contractor shall not excavate or take material outside the slope stake limits 

without the City’s prior written approval. The right to use and process material 

found within the project limits excludes use and processing for noncontract work. 

If the Contractor produces or processes more material from the project than is 

required for the contract, without additional compensation to the Contractor, the 

City may take possession of the excess material and direct its use; or require 

removal of the material and restoration of the land to a satisfactory condition. 

 

5.06 Removal and Salvage of Materials. Any equipment, hardware, structures, inlet 

grates, valve boxes, manhole rings, covers and lids, traffic control standards, signs 

and posts, fence and any other miscellaneous items designated for removal from the 

site and salvage to the City shall be removed from the site and taken to a location 

designated by the City. All such materials shall be the property of the City unless 

otherwise specified. Diligent care shall be taken during the removal of all materials 

to prevent damage. 

 

Manhole covers and manhole rings designated for salvage shall be both plainly 

marked with a durable, exterior paint for easy identification as individual pairs. 

 

5.07 Material Spoil Area/Waste Site. The Contractor shall notify the Engineer at the 

preconstruction conference as to the location selected to dispose of the excess, 

waste and unsuitable materials and a map indicating the haul route for the removal 

from the project. 

 

Lost and spilled materials onto the route taken by the Contractor shall be promptly 

removed. The route shall be maintained as deemed necessary by the Engineer by 

the use of water trucks, motor grader, hand labor and related equipment to alleviate 

the problem of lost spills, tracked mud, and dust control. Prompt restoration of the 

route is required. 

 

No extra compensation shall be allowed for the disposal of the waste and surplus 

material; including but not exclusively; dump fees, extra haul distances and time, 

changed haul routes, and haul road maintenance. 

 

5.08 Load Restrictions. The Contractor shall be responsible for all damage to the work 

caused by the Contractor’s hauling equipment. The Contractor shall comply with 

legal load restrictions when moving equipment or hauling materials on public roads 

that remains in service. A permit to operate an overweight, oversized, or over-width 

vehicle does not relieve the Contractor of liability for damage to public roads due 
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to the moving of equipment or materials. 

 

The Contractor shall not allow loads on concrete pavement, base, or structures 

before the strength or time requirements for the concrete have been met. In case of 

pipes, the Contractor shall not allow loads before placing the specified cover fill. 

6.00 RESPONSIBILBILTY FOR UTILITY PROCEDURES 

AND SERVICES 
 

6.01 Location. Where underground main distribution conduits such as water, gas, sewer, 

electric power, telephone or cable are shown on the plans, the Contractor, for the 

purpose of preparing the Contractor’s bid, shall assume that every property parcel 

is served by a service connection for each type of utility. Failure by the Engineer to 

show the location of any utility on the plans shall not relieve the Contractor from 

the responsibilities below. 

 

Before proceeding with the work, the Contractor shall confirm the final grade and 

locations of such facilities in accordance with the “Wyoming Underground 

Facilities Notification Act” and the “Wyoming High Voltage Power Lines and 

Safety Restrictions Act.” 

 

The Contractor shall notify utility and pipeline companies of the proposed 

construction schedule at least two (2) Working Days before the start of work. The 

Contractor shall ask for the nature, location, and depth of pipes and cables and areas 

where they may conflict with the work. If a company cannot or will not provide this 

information, the Contractor shall obtain it by alternate means. Where conflicts may 

exist, the Contractor shall locate the relevant pipes or cables in three dimensions. 

 

The Contractor shall not begin excavation until all such features have been located, 

their owners notified, and the Engineer has approved. The Contractor shall not 

interrupt the service function or disturb the supporting base of any utility without 

authority from the utility owner or an order from the City. Where protection is 

required to ensure support of utilities, the Contractor shall, unless otherwise 

provided, furnish and place the necessary protection at no cost to the City. 

 

6.02. Utility Line Conflicts and Damage. If utility lines are determined to be in conflict 

with or are damaged during the work, the Contractor shall stop work in the 

immediate area, notify the Engineer and the utility owner, and cooperate with the 

owner to move or repair the utility. The Contractor shall be solely responsible for 

any damage done to such utilities due to failure to preserve original locate marks or 

to properly protect the utilities when their location is known. 
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7.00  WORK SCHEDULE AND CONDITIONS 
 

7.01 Pre-Construction Conference. The Contractor will schedule and convene, at a 

mutually convenient time before the start of work, a Preconstruction Conference 

with, all Subcontractors, Design Engineer and/or City’s Representative, Board of 

Public Utilities, Power Company, Telephone Company, Gas Company, Cable 

Television, and other interested parties. Before or at the meeting, the Contractor 

shall provide the following, if applicable: 

 

1. A letter providing the names, phone numbers and addresses, of material 

suppliers and Subcontractors; 

2. Project Schedule in accordance with the item 7.05 Schedule below; 

3. Spill contingency and storm water pollution prevention plans in accordance 

with Standard Specification Section 01563 Erosion Control and Storm Water 

Management; 

4. A traffic control plan in accordance with Section 01050 Traffic Control; 

5. A list with names and phone numbers of key personnel, including the project 

superintendent and subordinates, authorized to sign contract documents and 

project records; 

6. A list of phone numbers for the Contractor’s personnel the Engineer should call 

in case of emergency in accordance with item 4.05 Cooperation by the 

Contractor above; and 

7. Other items the Engineer may request. 

 

7.02 Weekly Conference. Subsequently a representative of the Contractor and the 

Contractor’s Subcontractors (if requested) shall attend a weekly conference at a 

mutually convenient time and at a place designated by the City to review progress 

and discuss any problems that may arise or have incurred. 

 

7.03 Work Progress. The Contractor shall make every effort to complete work in a 

manner and fashion that minimizes roadway closures and inconveniences to the 

traveling public and adjacent property owners. Progress will be continuously 

prosecuted on all roadways and drive approaches that have been closed for 

construction in accordance with Section 01041.1.01.I. of the Standard 

Specifications. 

 

The Contractor shall not open up work to the prejudice or detriment of work already 

started. The City may require the Contractor to finish a section on which the work 

is in progress before work is started on any additional sections if the opening of 

such section is essential to public convenience. 

 

7.04 Working Days and Time. Normal working hours shall be 7:00 am to 6:00 pm. No 

work shall be allowed on Saturdays without the City’s prior written permission. For 

the purposes of time limitations specified in these instructions, a Saturday shall 

count as a “Working Day” if the City has approved work on that Saturday. No work, 

except for City-approved emergency repairs, shall be allowed on Sundays or 
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Holidays. For the purposes of the time limitations in these instructions, neither a 

Sunday nor a Holiday will count as a “Working Day” even if the City has authorized 

emergency repairs to be performed on that Sunday or Holiday. If the Contractor 

desires to perform work beyond the City’s normal working hours, the Contractor 

must obtain the City's written approval forty-eight (48) hours in advance of 

scheduled work. In an emergency situation, verbal approval will suffice until the 

next working day at which time written approval shall be obtained before further 

inspection work beyond normal working hours will be provided. 

 

Holidays. Normal City holidays are as follows: 

 

HOLIDAY DATE 

New Year’s Day January 1st  

Martin Year’s Day Third Monday in January 

President’s Day Third Monday in February 

Memorial Day Last Monday of May 

Independence Day July 4th 

Labor Day First Monday in September 

Veteran’s Day November 11th 

Thanksgiving Day Fourth Thursday in November 

Day after Thanksgiving Day after Thanksgiving 

Christmas Day December 25th 

 

With the Engineer’s prior written approval, no work shall be permitted the day 

before, during, and the day after said holidays. The Engineer may require the 

Contractor to cease construction operations at any other time if the Contractor’s 

operations are of such nature, the project is so located, or the traffic is of such 

volume that the Engineer deems it expedient to do so. 

 

Frontier Days. During Cheyenne Frontier Days (CFD), typically the last full week 

in July, and the week immediately preceding, special rules shall apply in the 

following designated areas: 

 

1. All roadways contained in the area bounded by 15th St. on the south, Snyder 

Ave. on the west, Pershing Blvd. on the north, and Van Lennen Ave. on the east, 

including the roadways making up the boundaries. 

 

2. All roadways contained in the area bounded by Pershing Blvd. on the south, 

Interstate 25 on the west, the extensions of Manewal Dr. on the north, and 

Warren Ave./Yellowstone Rd. on the east, including the roadways making up 

the boundaries. 

 

3. All roadways designated on the functional classification map as “Principal 

Arterial” or “Minor Arterial”. 
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4. All roadways located north of the Union Pacific Railroad tracks designated on 

the functional classification map as “Major Collector” or “Minor Collector”. 

 

Functional classification maps are available from the Engineer’s Office or the 

Cheyenne Metropolitan Planning Organization’s website at 

www.plancheyenne.org.   

 

During the week immediately preceding CFD, the special rules are as follows: 

 

1. Work in the designated areas shall be in a state whereby all facilities are 

available to the public no later than 5 pm Wednesday of the week immediately 

preceding CFD; 

 

2. After Wednesday of the week immediately preceding CFD, the only work 

allowed in designated areas are emergency repairs and operations having a 

duration of less than one (1) hour (including moving operations, such as striping 

or street sweeping). 

 

3. All equipment, materials, traffic control devices, and other construction items 

shall be removed from the designated areas prior to 5 pm Wednesday of the 

week immediately preceding CFD.  

 

4. All roadways and pedestrian ways shall be in such a condition that there shall 

be no interference with parades or other CFD event operations. 

 

During CFD: 

 

1. No work will be allowed in the designated areas with the exception of City-

approved emergency repairs and moving operations, such as striping or street 

sweeping. 

 

2. All moving operations must be approved in writing, in advance by the Engineer. 

 

3. Work and traffic control operations can recommence during normal working 

hours on the Monday morning following the end of CFD. 

 

Exceptions to the above will be made at the Engineer’s sole discretion. 

 

7.05 Schedule. The Contractor shall submit a project schedule to the Engineer for review 

and discussion at the Pre-Construction meeting. This schedule shall be sufficiently 

detailed to show the following: 

 

1. The activities needed to perform and complete the work, activities that might 

delay contract completion, and critical activities such as street closures or major 

traffic restrictions. 
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2. Sequence of each activity required to complete the project within the contract 

time allotted and in the manner specified. Interrelationships among activities 

shall be shown without lead or lag time. 

 

3. The planned start and completion dates for each activity, the duration of each 

activity with activities of more than fifteen (15) Working Days in duration 

broken into two or more activities distinguished by location or some other 

feature. 

 

4. Interim, milestone, and project completion dates specified in the contract. 

 

5. An indication of how the schedule accommodates adverse weather days for each 

month. 

 

6. Dates related to the procurement of materials, equipment, articles of special 

manufacture, etc. 

 

7. Dates related to the submission of working drawings, plans, and other data 

specified for review or approval by the Engineer. 

 

8. Dates related to required special inspections of structural steel fabrications and 

other specified activities by the City or third parties. 

 

The Contractor shall submit monthly updates to the Project Schedule at the time of 

the submittal of the monthly Pay Estimate. The schedule update shall include any 

revised planned start and finish dates for each activity shown on the most recent 

accepted schedule. For newly started or finished activities, the Contractor shall 

include the actual start or finish date. For activities previously started and still 

ongoing, the Contractor shall show the remaining duration and planned finish dates. 

The City may withhold processing the monthly Pay Estimate until the Contractor 

submits the monthly update to the Project Schedule. 

 

The Engineer may request a schedule revision at any time for any reason. 

Circumstances leading to such a request include, but are not limited to, the 

following: 

 

1. A delay (actual or projected) of partial or contract completion dates by fourteen 

(14) calendar days or more; 

 

2. A difference between the actual rate of progress and that depicted in the 

schedule; and 

 

3. Issuance of a contract modification that, by adding, deleting, or revising 

activities, changes the planned sequence of work or the method and manner of 

its performance. 
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7.06 Requirements for Workers, Methods, and Equipment. The Contractor shall at 

all times provide enough qualified labor and enough capable equipment to complete 

the project in accordance with the contract. 

 

The Contractor shall provide workers that are sufficiently skilled to perform the 

work assigned to them. In writing, the City may direct removal from the project of 

any person, regardless of employer, who is unsafe, incompetent, intemperate, 

disorderly, or insubordinate. Through written notice, the City may suspend the work 

for failure of the Contractor to comply with such a directive or for failure to provide 

enough qualified workers. 

 

All equipment proposed to be used on the work shall be of sufficient size and in 

such mechanical condition as to meet requirements of the work and to produce a 

satisfactory quality of work. Equipment used on any portion of the project shall be 

such that no injury to the roadway, adjacent property, or other improvement will 

result from its use. 

 

When the methods and equipment to be used by the Contractor in accomplishing 

the construction are not prescribed in the contract, the Contractor is free to use any 

methods or equipment that the Contractor demonstrates to the satisfaction of the 

Engineer will accomplish the contract work in conformity with the requirements of 

the contract. When the contract specifies that the construction be performed by the 

use of certain methods and equipment, such methods and equipment shall be used 

unless others are authorized by the Engineer.  

 

If the Contractor desires to use methods or types of equipment other than those 

specified in the contract, the Contractor may request authority from the Engineer to 

do so. The request shall be in writing and shall include a full description of the 

methods and equipment proposed to be used and an explanation of the reasons for 

desiring to make the change. Approval does not relieve the Contractor from the 

requirement to produce work in accordance with the contract documents. The use 

of alternative methods or equipment resulting in work that fails to meet contract 

requirements may lead the Engineer to, in writing: 

 

1. Direct a stop in their use; 

 

2. Order the completion of remaining work using the original specified methods 

or equipment; or 

 

3 .  Require the removal, at no additional cost to the City, of the unsatisfactory work 

and its replacement using the original specified methods and equipment. 

 

7.07 Suspension of Work. The City shall have the authority to suspend the work wholly 

or in part, for such period as may be deemed necessary due to unsuitable weather, 
due to such other conditions as are considered unfavorable for the suitable 

prosecution of the work, for failure of the Contractor to correct unsafe conditions, 
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for failure of the Contractor to carry out orders given, or for failure of the Contractor 
to perform any provision of the contract. 

 
If the City suspends the work for more than ninety (90) days, through no fault of the 

Contractor, the Contractor may apply, in writing, for a price adjustment to 

compensate for reasonable expenses caused by the suspension. Any application for 

price adjustment or contract time extension will be submitted to the governing body 

of the City for its consideration in the form of a Contract Modification. It will be the 

responsibility of the Contractor to provide sufficient documentation to substantiate 

any claim. 
 

The City will not grant or consider contract modifications based upon City-ordered 

suspension: 
 

1. Without timely written notice from the Contractor; 

 
2. To the extent that the suspension is overlapped or falls within a suspension 

or delay due to any other cause, including delays caused by the Contractor; 
or 

 
3. That includes profit. 

 
The Contractor may ask the City to suspend the project in writing due to unsuitable 

weather or due to such other conditions as are considered unfavorable for the suitable 

prosecution of the work. The Contractor shall not suspend operations or remove 

necessary equipment or materials without approval from the City. 
 

During delays or suspensions, if the traveling surface is a leveling course or non-
paved surface, the Contractor shall maintain the roadway for traffic use (including 

snow removal and placing of sand) and the quality of the surface course until the 
placement of additional course or temporary surfacing, at no additional cost to the 

City. If placement of concrete pavement or a full lift of plant mix pavement is not 
completed before delays or suspension of work, the Contractor shall provide, place, 

and maintain the temporary plant mix pavement and then remove it at the end of the 
suspension. 

 
During suspensions, the Contractor shall store materials and equipment, at no 

additional cost to the City as far from the travel way as possible; at a location that 

will not cause maintenance or safety problems for the roadway; and at a location 

where they will be protected from damage. The Contractor shall maintain all living 

material in new plantings, seeding, and sods in an acceptable growing condition and 

protect from injury, at no additional cost to the City. 
 

During suspensions, the Contractor shall provide roadway drainage, temporary 

structures needed for public travel throughout the project, any required temporary 

traffic control, along with removal of such temporary structures, traffic control, and 

surfacing, at the end of the suspension at no additional cost to the City. Before 
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suspension, the Contractor shall protect slopes without vegetation in accordance 

with Section 01563 Erosion Control and Storm Water Management. 
 

If during a suspension the Contractor fails to accommodate traffic or maintain the 

project, including temporary traffic control devices, the Engineer may direct other 

organizations to do so. The City shall deduct the cost from monies due the Contractor 

or bill the Contractor, as appropriate. 
 

During suspensions, the Contractor shall complete necessary measures to protect the 

work and the roadway during the suspension. The Contractor shall repair or replace 

materials lost or damaged during the suspension at no additional cost to the City. 
 

The Contractor shall resume work when conditions are favorable or when approved 

by the Engineer. 

 

7.08 Extension of Contract Completion Date. The contract time for completion shall 

be fixed by the City and stated in the Contract Agreement, either as a calendar date 

or as a specified number of calendar days. 
 

The Contractor shall perform the work in an acceptable manner within the time 
stated in the contract except that the contract time for completion may be adjusted 
as follows: 

 
1. If the satisfactory completion of the contract shall require performance of 

work in greater quantities than those set forth in the proposal, the time 

allowed for performance shall be increased in the same ratio as the final 

estimate bears to the original contract amount, except that the final monetary 

amount of any contract modification for which an extension of contract time 

was previously allowed shall be deducted from the final estimate prior to 

making the pro-rata time adjustment. 

 
2. If delays beyond the Contractor’s control are caused solely by action or 

inaction by the City, or are for unforeseen causes beyond the control and 
without fault or negligence of the Contractor, such delays will entitle the 
Contractor to an extension of time which will be based upon the effect of 
delays to the project as a whole and will not be granted for non- controlling 
delays to minor included portions of work, unless it can be shown that such 
delays did, in fact, delay the progress of the project as a whole. Written 
request for such extension of time must be made by the Contractor within ten 
(10) calendar days after the beginning of such delay. 

 

No allowance shall be made for delay or suspension of the work due to fault of the 

Contractor. Nor will the City grant an extension based on pleas that the contract 

specified insufficient time for completion of the project. 

 

7.09 Concurrent Delays. Concurrent delays are delays occurring at the same time to 

separate critical activities. When concurrent delays occur, the City will use only the 
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longer delay, and/or the excusable delay, to determine extensions to the contract 

completion date. Non-excusable delays will not be considered for extensions. 

 

7.10 Weather Days. The Adverse Weather Table shows the number of working days 

included in the contract time in anticipation of weather that may preclude work. If 

the Contractor believes that it is entitled to additional time for adverse weather, the 

Contractor must submit written documentation to the Engineer and City within five 

(5) working days of the end of month that adverse weather was experienced. The 

Engineer may extend the completion date if the actual number of adverse weather 

days exceeds the expected number and the Contractor has pursued the work 

diligently during the month. The determination as to whether a day is to be 

considered an adverse weather day shall be at the discretion of the Engineer for 

when work on critical path items cannot be accomplished. The Engineer shall not 

count or treat Sundays or holidays as adverse weather days. Any weather days not 

used during any month are invalid and cannot be considered cumulative. For partial 

months, the Engineer shall prorate the number of expected lost workdays due to 

adverse weather. 

 
ADVERSE WEATHER TABLE 

 

MONTH DAYS MONTH DAYS MONTH DAYS 

January 8 May 4 September 2 

February 8 June 3 October 4 

March 7 July 2 November 5 

April 6 August 2 December 7 

8.00  MEASUREMENT AND PAYMENT 
 

8.01 Measurement of Quantities. The Engineer shall measure pay items in the units of 

measure specified in the contract using methods of measurement and computation 

that meet generally recognized good engineering practice. The Engineer shall 

measure pay items when in place and complete. The actual work performed shall 

be measured, excluding work outside the construction limits unless adjusted by the 

City. The Engineer shall measure pay item quantities using the following methods, 

unless otherwise provided elsewhere in the contract documents: 

 

1. Area. Computed from linear distances measured horizontally. Individual 

fixtures occupying areas equal to or less than 9 sq. ft. shall not be deducted from 

the computation. 

 

2. Linear. Items measured by the foot shall be measured parallel to the surface on 

which the items are installed. 

 

3. Lump Sum. Although actual quantities of the components in a lump sum pay 

item used in the work may differ from the estimated quantities specified, the 

City will not change the amount of payment. 
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4. Volumes of Excavation, Embankment, and Similar Pay Items. The average end 

area method shall be used unless otherwise specified or agreed to. 

 

5. Asphalt Materials. Measured by the gallon or short ton, subject to correction for 

foaming, shipping loss, or other reasons for nonuse. 

 

6. Delivery Tickets. All delivery tickets that are required for the purpose of 

calculating quantities for payment must be received by the Engineer at the time 

of delivery. Payment shall not be made for delivery tickets which do not show 

type of material, gross weight, tare weight, truck number, and date. Delivery 

tickets shall utilize automatic printer systems. Scale certification shall be 

submitted before their use. In no case shall materials weighed on non-certified 

scales be accepted for payment. 
 
8.02 Compensation for Altered Quantities. Unless otherwise provided, payments to 

the Contractor shall be made for the actual quantities of contract items performed 

in accordance with the plans and specifications, and if, upon completion of the 

construction, these actual quantities show either an increase or decrease from 

quantities given in the bid schedule, the contract unit prices shall still prevail. 

Except as provided otherwise, the City shall not allow for increased expense, loss 

of expected reimbursement, or loss of anticipated profits suffered or claimed by the 

Contractor from any cause, including directly from alterations or indirectly from 

unbalanced allocation by the bidder of overhead expense among the pay items. 
 
8.03 Monthly Progress Payment. The City shall make payments at least once each 

month in accordance with Article 4. Compensation and Method of Payment of the 

Contract Agreement as work progresses. The Contractor shall supply supporting 

billing documentation, including as a minimum, a spreadsheet (form to be approved 

by the Engineer) which lists each item of work included in the Bid Proposal form 

and shows quantities and amounts currently being invoiced and previously invoiced. 

Payments shall be based on the Engineer’s approval of the estimate of the value of 

work performed and materials complete-in-place, in accordance with the contract, 

and for materials delivered, in accordance with item 8.04 Payment for Material on 

Hand below. 
 
8.04 Payment for Material on Hand. The City may pay for materials stockpiled or 

stored for later use on the project and for which the Contractor provides acceptable 

documentation indicating the materials meet contract requirements. Stockpiled or 
stored materials may be located on the project or at facilities approved by the City, 

which the City reserves the right to inspect. Materials shall be stored in accordance 
with manufacturer’s recommendations. The City shall not make such payment 

without a written request received at least ten (10) calendar days before the date of 
the next scheduled progress payment, and in no case will it pay more than fifty (50) 

percent of the item’s original bid extension. The Contractor shall include with the 
written request documentation, such as copies of invoices, freight bills, or other 

information required by the Engineer, that supports material and shipping costs. 
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9.00 MOBILIZATION 

 

Payment shall be made for mobilization to cover the costs of preparatory work and 

operations including but not limited to those necessary for the movement of 

personnel, equipment, supplies and incidentals to the project site; for the 

establishment of all field offices, storage buildings, and other facilities necessary 

for the work on the project, and for all other work and operations which must be 

performed, or costs incurred, prior to beginning work on the various items on the 

project. 

 

Mobilization shall be measured on a lump sum basis and payment shall be made 

with the monthly estimate based on the percentage of the original contract amount 

earned in accordance with the following: 

 

1. On the first estimate following award, 10 percent of the Mobilization pay item 

or 1 percent of the original contract amount, whichever is less will be paid. 

 

2. When 5 percent of the original contract amount is earned, 25 percent of the 

amount bid for Mobilization or 2 percent of the original contract amount, 

whichever is less will be paid. 

 

3. When 10 percent of the original contract amount is earned, 50 percent of the 

amount bid for Mobilization or 5 percent of the original contract amount, 

whichever is less will be paid. 

 

4. When 25 percent of the original contract amount is earned, 60 percent of the 

amount bid for Mobilization or 6 percent of the original contract amount, 

whichever is less will be paid. 

 

5. When 50 percent of the original contract amount is earned, 70 percent of the 

amount bid for Mobilization or 7 percent of the original contract amount, 

whichever is less will be paid. 

 

6. When 70 percent of the original contract amount is earned, 100 percent of the 

amount bid for Mobilization or 10 percent of the original contract amount, 

whichever is less will be paid. 

 

7. Upon completion of all work on the project, payment on any amount bid 

for Mobilization in excess of 10 percent of the original contract amount will 

be paid. 

 

The total sum of all payments will not exceed the original contract amount bid for 

Mobilization, regardless of the fact that the contractor may have shut down work 

on the project or moved equipment away from the project and then back again. 

 

Mobilization is subject to the retainage that shall be withheld for final payment.  
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The payment schedule for mobilization shall be utilized for construction staking, 

contractor materials testing, and similar items, when the method of measurement 

and basis of payment is not otherwise specified in the contract documents.   
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