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ADDENDUM NUMBER ONE 

BID S-8-22 

 

To: All Prospective Bidders and all others concerned 

 

From: City of Cheyenne, Purchasing Manager, TJ Barttelbort 

 

Date: December 9, 2021  

 

Subject: Addendum Number One to Bid S-8-22 for the Ice and Events Center Roof 

Replacement Project 

 

 

The changes, clarifications, omissions, additions, and/or alterations in, on, and to the bid 

information and specifications shall apply to the Invitation For Bid submitted for and to the project 

indicated above.  Except as modified by this Addendum Number One, all of the terms and 

provisions of the Invitation for Bid for the above listed project remain in full force and effect.  This 

Addendum Number One supersedes all previous instructions pertaining to the items listed: 

 

 

SUBSTANTIAL COMPLETION DATE: 

 

Given the supply chain problems discussed at the Pre-Bid Meeting, the City is willing to extend 

the substantial completion date.  The City is still requesting a completion date before the end of 

Calendar Year 2022 (December 31, 2022).  

 

 

Bidders shall provide with their Bid, in the space provided below their proposed Substantial 

Completion Date, if requesting longer than June 30, 2022. 

 

 

Proposed Substantial Completion Date: _____________________________ 
 

 

(Print and Include this Page with your Bid Submission, for Review by the City.  If this page is 

not returned with a proposed date, the City will assume a June 30, 2022 Substantial Completion 

Date) 

City of Cheyenne - Purchasing  

2101 O’Neil Avenue, Room 309 

Cheyenne, WY 82001 

307-773-1045 

tbarttelbort@cheyennecity.org 
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QUESTIONS & RESPONSES: 

Q1: Will the City consider adding an escalation clause to the Bid? 

A1: The City has reviewed the request for a price escalation clause, and will not be adding a 

price escalation clause to this Bid.  Bidders wishing to account for material or market 

surcharges and price increases should factor those costs into their Bid submission.  Per the 

schedule in the Bidding Documents, a Late February 2022 Notice to Proceed is expected. 

Q2: Does the City have a maximum or minimum percentage that the project can be sub-

contracted? 

A2: The project does not have a maximum or minimum percentage that can be sub-contracted.   

This however does not apply as it pertains to Wyoming Preference for Resident Wyoming 

Laborers. 

Q3: May Contractors schedule another site visit to inspect the project? 

A3: All interested parties should contact Steve Gaer in the City’s Facility Maintenance Office, 

at 307-637-6498. 

CLARIFICATIONS: 

 

C1: Information for viewing the Bid Opening via Zoom, is provided via this Addendum One. 

 

C2: Information for dropping off Bids in person at the Municipal Building is provided via this 

Addendum One.  Bidders are reminded that e-mailed Bid Submissions will not be accepted, 

they must be hard copy in a sealed envelope. 

 

C3: The Sign-In Sheet is included with this Addendum One. 

 

C4: The Pre-Bid Agenda is included with this Addendum One. 

 

ZOOM BID OPENING INFORMATION: 

 

TJ Barttelbort is inviting you to a scheduled Zoom meeting. 

 

Topic: Bid S-8-22 / Bid Opening / Ice & Events Center Roof Replacement 

Time: Jan 6, 2022 02:00 PM Mountain Time (US and Canada) 

 

Join Zoom Meeting 

https://us02web.zoom.us/j/82791695356?pwd=SUxsWDJYSGkzOFFNMHFsZ2ZrVFIyQT09 

 

Meeting ID: 827 9169 5356 

Passcode: 2101 

 

https://us02web.zoom.us/j/82791695356?pwd=SUxsWDJYSGkzOFFNMHFsZ2ZrVFIyQT09
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BID DROP OFF INFORMATION: 

The City Municipal Building is currently closed due to Boiler problems.  Bidders mailing their 

submission will not be affected by this.  Bidders wishing to hand deliver bids may utilize the drop 

box on the outside of the municipal building (photos attached). 

 

If any bidder wishes to utilize the drop box, please call (307) 773-1045 or email 

tbarttelbort@cheyennecity.org so that Purchasing may retrieve your Bid from the drop box after it 

is dropped. 

 

 
 

 

ADDENDUM ONE ACKNOWLEDGED:  

 

 

BY_____________________________ TITLE_____________________________ 

(Addendum must be signed and returned with bid or receipt of the addendum must be 

acknowledged on the Invitation to Bid). 

mailto:tbarttelbort@cheyennecity.org
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CITY OF CHEYENNE 
ICE AND EVENTS CENTER ROOF REPLACEMENT 
PREBID CONFERENCE – AGENDA 
 
 
I. INTRODUCTIONS 
 
II GENERAL INFORMATION 
 

- SUPPLEMENTARY CONDITIONS 
o See Instructions to Bidders for specific requirements of Wyoming State 

Statutes, Liquidated Damages, Insurance and other project specific 
information 

 
- EXAMINATION OF PROJECT DOCUMENTS 

o The General Contractor shall review the Construction Documents in their 
entirety and coordinate as required between all trades. 

 
III. BIDDING INFORMATION 
 

- INSTRUCTION TO BIDDERS 
o Refer to Instruction to Bidders contained within the Construction Documents 

for additional bidding information and procedures. 
 

- PRIOR APPROVALS 
o All Approval Requests must be submitted by December 14, 2021 after which 

prior approval requests will not be accepted.   
 

- EXAMINATION OF PROJECT SITE 
o The General Contractor shall review the site as required to become familiar 

with the scope of work and as required to provide a complete bid. 
 

- BID SECURITY 
o A 5% Bid bond or cashier's check must be submitted with bid. 

 
- BID OPENING 

o The City will open and publicly read aloud every bid received within the tie 
time set for receiving bids, irrespective of any regularities therein.  Bidders 
and other persons properly interested may be present in person or by 
representative. Bids will be accepted until 2:00 pm on the 6th day of January, 
2022.      
 

IV. CONSTRUCTION INFORMATION 
 

- SHOP DRAWINGS 
o All shop drawings shall be routed through the G.C. Shop Drawings submitted 

to the Architect must be stamped by the G.C. 
o Shop drawings requiring color selection shall be submitted ASAP. No 

individual color selections will be made. 
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- SITE SECURITY & ACCESS 

o Will be General Contractor’s responsibility. 
o General Contractor shall coordinate all access, loading, and staging required 

with the Owner. 
 

- NO SMOKING 
o The Campus is a Tobacco and Drug Free Zone. Any use of tobacco shall 

occur off grounds and across property lines. 
 

- SITE CLEAN-UP AND PROGRESS CLEANING 
o General Contractor shall keep the site neat, clean, and orderly during 

construction and will be require to clean up the project site at completion. 
 

- PUBLIC RELATIONS 
o Refer the media to the Owner.  

 
- RECORD DOCUMENTS 

o G.C. shall maintain and keep up to date a set of drawings. G.C. shall make 
sure that major subcontractors keep a set of record documents. Record 
Documents will be required as part of close out documentation. 

 
- DAILY LOG 

o General Contractor’s Superintendent shall keep a daily log of the project and 
submit two copies to the Architect each month with the Application for 
Payment. 

 
- APPLICATIONS FOR PAYMENT 

o Submit three (3) copies of the AIA Certificate. Submit two (2) copies of 
Contractors daily log. Absence of any required documents may result in 
delays of pay request processing.  Electronic pay applications will be 
accepted.   

 
V. SCOPE REVIEW, SITE WALK, QUESTIONS 
 
 
NOTES: 
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