



City of Cheyenne - Purchasing  
2101 O'Neil Avenue, Room 309  
Cheyenne, WY 82001  
307-773-1045  
tbarttelbort@cheyennecity.org

**ADDENDUM NUMBER ONE**  
**BID S-5-22**

To: All Prospective Bidders and all others concerned

From: City of Cheyenne, Purchasing Manager, TJ Barttelbort

Date: October 14, 2021

**Subject: Addendum Number One to Bid S-5-22 for the US 30 Greenway Pump Station Replacement**

---

The changes, clarifications, omissions, additions, and/or alterations in, on, and to the bid information and specifications shall apply to the Invitation For Bid submitted for and to the project indicated above. Except as modified by this Addendum Number One, all of the terms and provisions of the Invitation for Bid for the above listed project remain in full force and effect. This Addendum Number One supersedes all previous instructions pertaining to the items listed:

**BID SCHEDULE TEMPORARY POSTPONEMENT**

Due to the City requiring additional time to prepare Clarifications to this Bid S-5-22, the Bid Opening (~~2:00 PM, on October 15, 2021~~) shall be **POSTPONED UNTIL FURTHER NOTICE**.

The City will release a new Bid Schedule, including a new Question Submission Deadline, when the Clarifications are released via future Addendum.

**ADDENDUM ONE ACKNOWLEDGED:**

BY \_\_\_\_\_ TITLE \_\_\_\_\_  
(Addendum **must** be signed and returned with bid or receipt of the addendum **must** be acknowledged on the Invitation to Bid).